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STANDARD CONTRACT FOR SERVICES   

1. Parties. This  is a contract for services between the State of Vermont, Department of Motor 

Vehicles (hereinafter called “State”), and Valid USA, Inc., with a principal place of business in Lisle, 

IL, (hereinafter called “Contractor”)(hereafter “Contract” or “Agreement”). Contractor’s form of 

business organization  is Corporation.  It  is Contractor’s  responsibility  to  contact  the Vermont 

Department  of  Taxes  to  determine  if,  by  law,  Contractor  is  required  to  have  a  Vermont 

Department of Taxes Business Account Number.  

2.  Subject Matter.  The  subject matter  of  this  contract  is  goods  and  services  related  to  the 

implementation  of  commercial  off  the  shelf  information  technology  system  as  well  as  the 

production of a secure driver’s  license/identification card (DL/ID) services. Detailed services to 

be provided by Contractor are described in Attachment A.  

3. Maximum Amount. In consideration of the services to be performed by Contractor, the State 

agrees to pay Contractor, in accordance with the payment provisions specified in Attachment B, 

a sum not to exceed $6,296,598.  

4. Contract Term. The period of Contractor’s performance shall begin on June 11, 2018 and end 

on  June 10, 2023. This Contract may be extended as mutually agreed by  the parties  for  two 

additional twelve‐month periods.   

5. Prior Approvals.  This Contract shall not be binding unless and until all requisite prior approvals 

have been obtained in accordance with current State law, bulletins, and interpretations.  

6. Amendment.  No changes, modifications, or amendments in the terms and conditions of this 

contract shall be effective unless reduced to writing, numbered and signed by the duly authorized 

representative of the State and Contractor.  

7. Termination for Convenience. This contract may be terminated by the State at any time by 

giving written notice at least thirty (30) days in advance and subject to the applicable payment 

provisions set forth in Attachment B.  

8. Attachments.   This contract consists of 75 pages  including the following attachments which 

are incorporated herein:  

Attachment A ‐ Statement of Work 

o Exhibit 1 ‐ State Functional Requirements 

o Exhibit 2 ‐ State Non‐functional Requirements 

o Exhibit 3 ‐ Service Level Agreement 
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o Attachment B ‐ Payment Provisions  

Attachment C – “Standard State Provisions for Contracts and Grants” a preprinted form 

(revision date 12/15/2017) 

Attachment D – Information Technology System Implementation Terms and Conditions 

 

9. Order  of  Precedence.    Any  ambiguity,  conflict  or  inconsistency  between  the  documents 

comprising this contract shall be resolved according to the following order of precedence: 

(1) Standard Contract 

(2) Attachment  D  (Information  Technology  System  Implementation  Terms  and 

Conditions) 

(3) Attachment C (Standard State Provisions for Contracts and Grants) 

(4) Attachment A Statement of Work with Exhibits 

(5) Attachment B Payment Provisions 

 

WE THE UNDERSIGNED PARTIES AGREE TO BE BOUND BY THIS CONTRACT  
 
By the State of Vermont:         By the Contractor: 
 
Date:                Date:             
 
Signature:             Signature:          
 
Name:              Name:           
 
Title:               Title:            
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ATTACHMENT A – STATEMENT OF WORK 
 

1.   DEFINITIONS 

Capitalized terms used in this Contract not specifically defined in the text shall have the 
following meanings: 

(a) “Business Days” means Monday through Friday excluding State holidays. 

(b) “Certificate of Acceptance” means written certification, delivered to Contractor 
and signed by an authorized  representative of  the State, stating  that any Defects  in a 
particular deliverable or the Solution (as defined hereafter) discovered after  inspection 
and/or  testing  have  been  corrected  as  required  under  this  Contract,  and  that  the 
deliverable complies in all material respects with all of the applicable Requirements.   

(c) “Certificate of Completion” means written certification, delivered  to  the State 
and signed by an authorized representative of Contractor, stating that any Defects in a 
particular Phase, deliverable or the Solution discovered, during testing and Acceptance 
have been corrected as required under this Contract, and that the Phase, deliverable or 
Solution complies in all material respects with all of the applicable Solution Requirements.  
The State must provide written Certificate of Acceptance  to Contractor of any and all 
Certificates of Completion for them to become effective. 
 
(d) “Contractor  Personnel”  means  and  refers  to  Contractor’s  employees  and 
employees of Contractor’s permitted  subcontractors or permitted  agents  assigned by 
Contractor to perform Services under this Contract. 
 
(e) “Defect” means any failure by the Solution or any Phase or component thereof to 
conform in any material respect with applicable Requirements. 
 
(f) “Defect Correction” means either a modification or addition that, when made or 
added to the Solution, establishes material conformity of the Solution to the applicable 
Requirements, or a procedure or routine that, when observed in the regular operation of 
the Solution, eliminates the practical adverse effect on the State of such nonconformity. 
 
(g) “Documentation”  means  any  and  all  descriptions  and  specifications  of  the 
Requirements  included  herein  or  created  or  developed  hereunder,  operational, 
functional  and  supervisory  reference  guides,  manuals  and  instructive  materials,  in 
whatever  form and  regardless of  the media on which  it may be contained,  stored or 
transmitted, which is developed, prepared, used or otherwise available from Contractor 
and/or Contractor’s suppliers,  in connection with and applicable to the provision, use, 
operation and support of the Services hereunder. Documentation shall be sufficient to 
enable State personnel to understand, operate, use, access, support, maintain, update 
and modify Services, notwithstanding that Contractor is or may be responsible for any 
or all of  the  foregoing obligations but only  to  the extent  that  the State will not have 
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access to the Contractor’s source code. Documentation shall also include all standards 
applicable  to  the  Services,  including  those  applicable  to:  (i)  Contractor  for  its  own 
comparable items or services; (ii) the State for its own comparable items or services; and 
(iii) such standards and guidelines as the parties mutually agree apply to the Services 
involved. 

(h) “Final Acceptance” means the issuance of Certificate of Acceptance executed by 
the State which specifies the mutually agreed upon Production Deployment Date for the 
Solution. 
 
(i) “Facilities” means  the  physical  premises,  locations  and  operations  owned  or 
leased by the State (a “State Facility”) or the Contractor (a “Contractor Facility”), and from 
or  through  which  the  Contractor  and/or  its  permitted  Contractors  will  provide  any 
Services. 
 
(j) "Production Deployment Date." The date that the entire Solution is first available 
for use by the State in an operational, non‐test environment, utilizing actual production 
data. 
 
(k) “Phases.” A particular portion of the Solution, as set forth in the Implementation 
Master Schedule or as may be modified in accordance with this Contract. Unless modified 
by written agreement of  the parties,  the seven project Phases are Project  Initiation & 
Planning, Requirements Discovery Gathering & Fit Gap/Analysis, System and Card Design, 
Development  &  Configuration,  Verification  (Testing)  &  DMV  Training,  Project 
Implementation (Transition & Development) and, Maintenance & Ongoing Delivery and 
Support. 
 
(l) “Requirements”  means  the  State’s  baseline  Functional  and  Non‐Functional 
Requirements set forth in the Statement of Work made a part of this Contract. 
 
(m) “Service Level” means the specific level of performance Contractor is required to 
comply with and adhere to in providing the Services in conformity with the Requirements, 
consistent with the criteria and parameters specified in Exhibit 3 to this Contract. 
 
(n) “Solution” means the statewide License and Non‐Drivers ID issuance system for 
the State of Vermont, which includes software and hardware to enroll, verify, create and 
manage identity credentials for the state’s residents as specified in accordance with the 
Requirements. 

 

(o) “System” used interchangeably with “Solution” and means the statewide License and Non‐
Drivers ID issuance system for the State of Vermont, which includes software and 
hardware to enroll, verify, create and manage identity credentials for the state’s 
residents as specified in accordance with the Requirements. 
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2. PURPOSE 

This contract sets forth the terms and conditions under which Contractor agrees to 
provide to the State of Vermont on behalf of the Vermont Agency of Transportation 
(VTrans) Department of Motor Vehicles (DMV) in partnership with the Vermont Agency 
of Digital Services (ADS) comprehensive secure drivers' license/identification card 
(DL/ID) services solution to satisfy the State’s needs. This solution shall support the State 
of Vermont’s Department of Motor Vehicles (DMV) mission “to provide the citizens of 
Vermont with the highest level of customer service through the administration of motor 
vehicle laws and the promotion of highway safety. “ 

The Contractor shall provide all necessary hardware, software, project management; 
requirements validation and collection , system design and configuration and/or 
development, data migration, testing; deployment and training; consulting, backup and 
recovery, technology updates and upgrades, personnel required to meet the demands 
of this contract’s support and maintenance services; other professional services as 
described herein (individually and collectively referred to herein as the “Services”), 
specified in the Requirements. This Contract specifies the obligations of each party with 
additional provisions detailed in attached Attachments and Exhibits.  

3. EXISTING SYSTEMS 

The DMV has an existing license / ID system contract with a vendor which is due to 
expire July 1, 2019. The Contractor shall migrate the data, including photographs, from 
the existing system to the Contractor’s supported commercial off the shelf (COTS) 
Solution.    

4. OBJECTIVE 

This Contract identifies the tasks required by each party to implement and support the 
Solution through the following major activities: development of project management 
planning documentation; requirements validation and collection, Solution design, Card 
design, data migration, configuration, integration and testing; deployment and training; 
support and maintenance services, all in a phased approach as detailed within. 
 
The successful outcome of the project is defined by the following:  

 completed in accordance with this Contract and applicable project management 
planning documentation; 

 resolution of all Critical and High defects and any other material functional and 
operational deficiencies which would negatively impact the operation of the 
Solution prior to deployment in the production environment; 

 implemented prior to the ending of the State’s current DL/ID contract; 

 configured to meet all specified Requirements;  

 the Solution is fully documented, including but not limited to requirements 
specifications, architecture, design, configuration, and user manuals; and  

 State staff and stakeholders are trained. 
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5. CONTRACT LIFECYCLE  

This agreement covers three distinct periods that make up the Contract lifecycle. The first 
being  the  installation,  implementation and  training. The second period shall cover  the 
period  of  operation,  maintenance  and  support.  The  third  and  final  period  is  the 
decommissioning and data migration at the end of contract. 

6. PROJECT MANAGEMENT  

The  scope  of  work  as  detailed  below  describes  the  services,  deliverables  and  key 
assumptions.  The State and Contractor will develop an overall Project Plan that details 
the  tasks,  deliverables, milestones,  and  the  overall  timeline  for  the  fully  integrated 
Solution. 
6.1 CONTRACTOR PROJECT MANAGEMENT AND SUPPORT  
Contractor will designate an individual to serve as the “Contractor Project Manager” 
who will: (i) be a senior employee within Contractor’s organization, with the 
information, authority and resources available to properly discharge the responsibilities 
required hereunder; (ii) serve as primary point of contact and the single‐point of 
accountability and responsibility for all Contract‐related questions and issues and the 
provision of Services by Contractor; (iii) have day‐to‐day responsibility for, and authority 
to manage, State customer satisfaction; (iv) devote substantial  and dedicated efforts to 
managing and coordinating the Services; and (v) be located at State Facilities or such 
other appropriate location as Contractor and the State may mutually agree. 
 
State  and Contractor Project Managers  shall be  responsible  for  all  tasks necessary  to 
manage, oversee,  and ensure  success of  the project. These  tasks  include but  are not 
limited  to:  developing  and  updating  project  management  plans;  assigning  staff; 
scheduling meetings; developing and publishing status reports; addressing project issues, 
risks, and Change Orders; and preparing presentations for State management.   
 
State and Contractor’s Project Managers shall be responsible for the successful delivery 
of all  tasks and subtasks defined  in  the Project Management Plan  (as defined herein).  
Progress will be monitored, and plans adjusted, as necessary, in project status meetings. 
Contractor Project Management Plan deliverables shall be subject to review and approval 
of the State. 
 
State and Contractor’s Project Managers shall be responsible for developing the following 
project management documentation: 
 

Deliverable  Description  Primary Responsibility  Update 
Frequency 

Project Charter 
 

The  Contract  Project  Charter 
provides  basic  information 
about the project.  It includes a:  
Scope Statement (what’s in and 
out  of  scope);  list  of  Project 

Contractor  Once 
unless 
there  are 
changes 
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Deliverables; high  level Project 
Timeline;  Key  Roles  & 
Responsibilities;  known  Risks, 
Assumptions  and/or 
Constraints.   It should be signed 
off on by the State. 

Project  Planning 
Documents 

The Project Planning Documents will dictate  specifics on 
how the Project Managers will administer the project and 
will include the following deliverables: 

Once 
unless 
there  are 
changes 

Change Management Plan (will 
dictate  how  changes  will  be 
handled  including  any  Service 
level  terms  on  over/under 
estimates) 

Contractor 

Communication  Management 
Plan  (will  dictate what will  be 
communicated,  to  who,  and 
how often) 

Contractor 

Requirements  Management 
Plan  (will dictate  the approach 
as to how the detailed business 
requirements will be gathered, 
approved, and maintained) 

Contractor 

Human  Resources 
Management Plan  (will dictate 
what resources will be assigned 
to  the  project,  for  how  long, 
under  what  allocation,  who 
they  report  to,  and  how  to 
handle changes to the resource 
plan) 

State for State 
resources, Contractor 
for Contractor 
resources 
 
 

Procurement  Management 
Plan  (will  dictate  how  the 
Contractor(s) will  interact with 
the  project  and  expectations 
regarding  Contractor  relations 
with State resources) 

Contractor 

Quality Management Plan (will 
dictate the quality controls over 
the  work  being  done  on  the 
project as well as determine Key 
Performance  Indicators  –  this 

Contractor 
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document  is  not  limited  to 
deliverables) 

Risk  and  Issues  Management 
Plan (will dictate how risks and 
issues will be managed over the 
course of the project) 

Contractor 

Scope Management  Plan  (will 
dictate  how  the  scope will  be 
maintained  to  prevent  “scope 
creep”) 

Contractor 

Acceptance 
Criteria 
Document 

Criteria  that  establishes  what 
the  acceptance  and  rejection 
criteria  of  each  Contractor 
generated  document  on  this 
list.  

Contractor  Once 

Acceptance  Sign 
Off Log 

Obtain  sign‐off  at  the 
completion  of  each  project 
deliverable  as  defined  by  the 
formal acceptance criteria. 

Contractor  Once  per 
deliverable

Change Order  Formal  document  which 
outlines  any  changes  to  the 
Contract  scope,  schedule, 
budget, and resources. 

Contractor/State  As needed 

Change  Order 
Log 

Tracks  the  specific  change 
requests  approved  and  their 
impact  to  the  project  scope, 
budget and schedule. 

State/Contractor  Ongoing 

Risk Log  A  log  of  all  risks  (opened  or 
closed)  that  could  impact  the 
project.  Risks  should  be 
outlined  by  their  impact  and 
their potential to occur. All risks 
should  have  an  owner,  a 
mitigation  plan,  and  a 
contingency plan. 

Contractor  Ongoing 

Issue Log  A  Log  of  open  and  resolved 
Issues.  Issues  should  be 
outlined by their impact, owner, 
date  of  occurrence,  due  date, 
date  of  resolution,  and 
remediation strategy.  

Contractor  Ongoing 
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Action Items Log  A  Log  of  open  and  resolved 
Action  Items.  Action  Items 
should  be  outlined  by  their 
owner, date of occurrence, due 
date,  date  of  resolution,  and 
resolution approach. 

Contractor  Ongoing 

Decision Log  A log of all decisions made over 
the  course  of  the  project. 
Decisions  should  have  a  date 
and name of decider. 

Contractor  Ongoing 

Requirements 
Documents 

Finalized list of the project requirements to be approved by 
the State. The approach  is dictated by  the Requirements 
Management Plan (see Project Management Plan), and can 
include: 

Once 
unless 
there  are 
changes 

Technical  Specifications 
Document  (TSD):  The  TSD 
contains technical configuration 
and  development  details  and 
will trace back to the FSD. 

Contractor 

Business  Requirements 
Document  (BRD):  The  BRD 
contains  detailed  business 
requirements  as  well  as 
required  metrics  of  project 
success. 
 

Contractor 

Gap Analysis: The Gap Analysis 
identifies  the  differences 
between  the State’s Functional 
and  Technical  Requirements 
and  the  out  of  the  box 
functionality of the Contractor’s 
Solution. 
 

Contractor 

Functional  Specifications 
Document  (FSD):  The  FSD 
contains detailed specifications 
that  can  be  handed  off  to  the 
technical  resources  for 
execution and will trace back to 
the  BRD.    The  FSD  contains 
future state process flows, user 
stories, business rules (including 

Contractor 



STATE OF VERMONT Contract # 36382  Page 10 of 75 
 

KPIs),  and  data  field 
specifications  
 

Project Schedule  The  Project  Schedule  outlines 
the  tasks,  deliverables,  and 
milestones that are assigned to 
the  resources  that  need  to  do 
them  and  identify  the 
timeframe  for when  they need 
to get done. (See Section 5.3 for 
more detail.) 

Contractor  Ongoing 

Traceability 
Matrix 

A  formal  document 
(spreadsheet)  that  traces  the 
BRD  requirements  through  the 
FSD and the TSD.  

Contractor  Once 
unless 
there are 
changes 

Data  Migration 
Plan 

A  formal  document  that 
identifies the data in the State’s 
current  solution  that  will  be 
migrated  to  the  replacement 
Solution.  

Contractor  Once 
unless 
there are 
changes 

Data  Mapping 
Document 

To support necessary migration 
of data from the State’s current 
solution  to  the  replacement 
Solution.    Document  identifies 
field  level  attributes  for  both 
the source and target systems. 

Contractor  Once 
unless 
there are 
changes 

Test Plans  A  description  of  the  testing 
approach,  participants, 
sequence of testing and testing 
preparations.    At  a  minimum 
there will be a Unit Test Plan, a 
QA  Test  Plan,  and  a  User 
Acceptance Test Plan. 

Contractor  Once 
unless 
there are 
changes 

Test  Cases  & 
Results 

The  specific  test  cases  to  be 
tested,  test  metrics,  expected 
results,  and  the  actual  test 
results.   Test Cases  tie back  to 
the  project  requirements  (to 
ensure each one has been met). 
Unit  testing  tests  against  the 

Contractor  for Unit and 
QA, State for UAT 

Create 
once then 
update 
with 
results 
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TSD, QA testing tests against the 
FSD,  and  User  Acceptance 
testing  (UAT)  tests  against  the 
BRD.  

Training Plan  A formal document that lays out 
how State user  training will be 
delivered by the Contractor. 

Contractor  Once 

Training 
Materials 

Materials  that  will  be  used 
during training.   

Contractor  Once 
unless 
there are 
changes 

User Guide  Documentation  that  describes 
the  functionality  of  the 
Solution.  Prefer on‐line help. 

Contractor  Once 
unless 
there are 
changes 

Deployment 
Plan 

A formal document that lays out 
how the developed Solution will 
be  deployed  into  test  and 
production environments.   

Contractor  Once 
unless 
there are 
changes 

Project  Status 
Reports 

Provides  an  update  on  the 
project  health, 
accomplishments,  upcoming 
tasks,  risks  and  significant 
issues.  The  Status  Report  and 
the project color being reported 
shall  be  developed  in 
consultation  with  the  State 
Business  Lead  and  Contractor 
Project Manager, as set forth in 
greater detail in Section 6.2.3.   

State  with  input  from 
Contractor 

Weekly 

Project  Phase 
Audit/Gate 
Check document 

At  the  end  of  each  Phase,  the 
Contractor  Project  Manager 
shall submit an audit of all tasks, 
deliverables,  and  milestones 
achieved  during  the  Phase  to 
the  State  Project manager  for 
review. 

Contractor  Once per 
phase 

Meeting 
Agenda/Minutes 

All  scheduled  meetings  will 
have  an  agenda  and  minutes. 
The minutes shall reference any 
updates  to  risks,  issues,  action 
items, and decision logs.  

Meeting organizer  Per 
occurrence
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Lessons Learned  A  compilation  of  the  lessons 
learned having 20/20 hindsight. 
Lessons  learned  shall  be 
collected  from  the  State  and 
Contractor  project  team 
members.    Lessons  learned 
should  lead  to  actionable 
changes  for  the  remaining 
phases and future projects. 

State  Ongoing, 
at least 
once per 
phase 

End  of  Project 
Metrics 

These  are  metrics  that  reflect 
how  well  the  project  was 
performed.  Metrics  will  be 
outlined  in  the  Quality 
Management Plan  

Contractor  Once 

Closeout Report  This  report will  include  all  the 
lessons  learned,  project 
metrics, and a summary of  the 
project’s  implementation  and 
outcome in operation. 

Contractor  Once 

 
Contractor  shall  use  State  templates  and  SharePoint  lists  for  the  foregoing,  unless 
otherwise approved by the State.  The State Project Manager shall be responsible for the 
review and acceptance of Contractor project management documentation.   
 
Contractor’s Project Manager shall assist the State’s Project Manager (upon request) in 
creating  materials  for  periodic  presentations  to  State  project  sponsors  and  key 
stakeholders. Contractor’s Project Manager may be required to present information to, 
and answer questions from, State stakeholders at these presentations.  
 
The  Contractor will  apply  PMI  (Project Management  Institute’s  PMBOK)  principles  to 
ensure  on‐time  and within‐budget  delivery  of  the  Solution, while meeting  all  of  the 
Requirements in this Contract. The State will approve all project management methods 
and  tools used during  the project. These project management methods and  tools are 
considered project deliverables.  

6.2 PROJECT PLANNING 

The State and Contractor Project Managers will arrange for kick‐off dates and procedures 
for managing the project – such as reporting status and resolving issues. This will provide 
an opportunity to introduce all key members of the project teams and walk through the 
project management plan and key milestones. 

6.2.1 MEETING PROTOCOLS 

For regular weekly project status meetings, Contractor’s Project Manager shall provide 
State Project Manager  input to the meeting agenda and any requested handouts at 
least one business day in advance of the scheduled meeting.  
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6.2.2 PROJECT DOCUMENT STORAGE  

The State will establish a SharePoint project site that is accessible to the Contractor. 
This will provide a common area for all project documents, notebooks, lists, and logs.  
All project  artifacts  and  all project material  contained  therein which were  created 
uniquely for the State shall be the property of the State during and upon completion 
of the project. 

6.2.3 STATUS REPORTS 

Contractor’s Project Manager shall provide project documentation and collaboration 
to meet the State’s reporting requirements. If requested, the Contractor shall use the 
State’s Status Report template.  If no template is provided to the Contractor, the status 
information  shall  include,  at  a minimum:  all  planned  tasks  accomplished  for  the 
reporting  period;  planned  tasks  that  are  incomplete,  or  behind  schedule  in  the 
previous week (with reasons given for those behind schedule); all tasks planned for the 
upcoming  two weeks; an updated  status of  tasks  (entered  into  the Master Project 
Work Plan  and  attached  to  the  status  report – e.g., percent  completed,  resources 
assigned to tasks, etc.); and the status of any corrective actions undertaken. The report 
will also contain  items such as the current status of the project’s technical progress 
and  contractual  obligations;  achievements  to  date;  risk  management  activities; 
unresolved issues; requirements to resolve unresolved issues; action items; problems; 
installation  and  maintenance  results;  and  significant  changes  to  Contractor’s 
organization or method of  operation,  to  the project management  team, or  to  the 
deliverable schedule, where applicable.   
 
The State Project Manager and Contractor’s Project Manager will come to agreement 
on  the exact  format of  the project documentation and  collaboration  reports, at or 
before the project kick‐off meeting.  
 
Each report shall include a project dashboard at the top outlining the overall status of 
the project  in terms of the standard triple constraint: cost, time, resources  (using a 
legend or icon of green, yellow, and red based upon the following definitions):  

 Green  –  on  track  to  deliver  committed  scope  by  committed  deadline  with 
committed resources/funding.  

 Yellow – not on  track  to deliver  committed  scope by  committed deadline with 
committed resources/funding but have a plan to get back to green.  

 Red – not on track and currently do not have a plan to get back to green. Need 
project management intervention or assistance.  

 
In the event of yellow or red overall project status, there should be a specific task(s) 
and/or  issue(s)  identified  as  yellow or  red which  are  the  root  cause of  the overall 
project status being yellow or red.  These items shall be presented in sufficient detail 
to determine the root‐cause. The Status Report shall provide a  link to the Risks and 
Issues Log for more detail. 
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6.3 PROJECT SCHEDULE 

The Contractor has compiled a preliminary “baseline” Project Plan shown in section 7.2 
using  the  best  available  knowledge  at  the  time  of  Contract  signing.   Contractor  shall 
update the Project Schedule during the Project Development as required pursuant to the 
terms herein (e.g., updated tasks and task descriptions, updated meeting dates, updated 
resource  assignments,  updated  milestone  dates).    Any  such  changes  shall  be 
communicated in writing by the Contractor to the State Contract Manager by executing a 
new or revised Project Schedule or other documentation acceptable to the State.  Such 
changes are subject  to State  review and approval.   The parties shall work  together  to 
implement the Project changes in accordance with the terms of this Contract; provided, 
however,  in no event shall revisions to the Project Schedule be deemed to amend this 
Contract.  Changes to project scope, term or maximum amount shall require a Contract 
amendment. 
The  Project  Schedule  is  an  ongoing  tool  for  anticipating  and  tracking  changes  to 
expectations  for  all  project  tasks,  deliverables  and milestones.  The  complete  Project 
Schedule is an integrated plan – that is, it includes actions and deliverables from all project 
areas – both Contractor and State. The complete Project Schedule, which  includes the 
detailed tasks and milestones, shall reside  in Microsoft Project  (.mpp)  format  (Version 
2013 or higher) and will be shared  in the ongoing communication meetings to discuss 
changes. Once sign off is complete, Contractor and State will assess readiness to proceed 
with next phase.  

6.3.1 KEY PROJECT STAFF 
(a) Contractor  shall  be  responsible,  at  its  own  cost  and  expense,  for  any  and  all 

recruitment, hiring, Contractor‐specific training, education and orientation for all 
Contractor Personnel assigned or to be assigned to perform Services or support 
the Requirements. 

(b) All  Contractor  Personnel,  in  addition  to  any  Contractor  security  policies  and 
procedures,  shall be  required  to  comply with  the  security  requirements  in  this 
Contract  

(c) Contractor shall conduct its hiring process in compliance with all applicable Federal 
and State laws to include, but not be limited to, anti‐discrimination laws. 
(i) Eligibility for Employment:  Contractor shall verify that all prospective 
employees are eligible for employment in the United States. 
(ii) Criminal Records:  Contractor or an agent of Contractor shall perform criminal 
background checks on all prospective employees utilizing a national criminal 
database acceptable to the State.  Before any Contractor Personnel begin work 
on the Services x) such background check shall have returned a “no record” result 
or, y) to the extent that the result revealed that a felony record or records exist 
for a given individual, the associated conviction(s) shall be unrelated to the work 
to be performed as specified under the Equal Employment Opportunities 
Commission’s EEOC Enforcement Guidance regarding the employment of 
convicted felons issued April 25, 2012.  Contractor shall provide the State with 
notice of proposed Contractor Personnel with felony or misdemeanor convictions 
that involve a crime against a person; a crime involving the use or misuse of 
computer network; a crime involving weapons, explosives or arson; a crime 
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involving trade secret/proprietary information; a crime involving theft, 
dishonesty, embezzlement, breach of fiduciary duty, identity theft, or other 
financial‐related crimes; a felony conviction for drug possession; or a crime 
involving the distribution or trafficking of illegal drugs and/or controlled 
substances. 

 
(d) All Contractor Personnel providing or assigned to provide Services or otherwise in 

a position to obtain or have access to State Information, shall execute a non‐
disclosure agreement in a form acceptable to the State. 

(e) The timing for transfer, reassignment or replacement of Contractor Personnel will 
be coordinated with requirements for timing and other elements of the Services 
so as to maintain continuity in the performance of the Services and avoid 
interruption or disruption to the Services or any failures to maintain Service 
Levels. 

(f) The support team shall have two components: A Help Desk (HD) and a Field 
Support Team. The Help Desk will be located at Ft. Wayne, Indiana. In many 
cases, such as malfunctioning equipment, it will need to dispatch a services team 
member. 

       (i) The Field Support Team shall reside in Vermont. Their disposition    
      throughout the State shall be to facilitate the troubleshooting of issues    
      as they occur throughout Vermont.  

  (ii) The Field Support technicians will be trained on all the equipment 
  deployed to the DMV locations.  This includes – Workstations, signature  pads, 
scanners, printers, backdrop screens, and cameras. They will also be familiar with the 
applications software, WebLink ID, that resides on the hardware. 

 

Name  Project Role  Type of Work on Project  

Kevin Pohl  Project Manager   Overall  responsibility  for project  success.   Will work  in  conjunction 
with State Project Manager. 

William 
Fedders 

Business Analyst  Responsible  for  ensuring  that  the  requirements  are  captured  and 
documented correctly before a solution is designed and developed. 

Kevin 
Freiburger 

Design Architect  The Design Architect is responsible for designing the Solution. 

Rick 
Westenfeld 

Card Design Lead  The Card Design Lead is responsible for designing and manufacturing 
a secure, durable card that is fully compliant. 

Justin Hale  Technical Lead  The  Technical  Lead  is  responsible  for  the  actual  configuration  and 
development of the Solution.  The Tech Lead will be responsible for all 
unit testing. 

Justin Hale  Database 
Administrator 

The Database Administrator  is a specialist  that models, designs and 
creates the databases and tables used by the software solution.   

Gary Hines  Test Lead  The Test Lead will be  responsible  for QA  testing and will act as  the 
overall project quality manager. 
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Contractor  shall  assign  the  following Contractor  staff  (“Contractor  Project  Team”),  to 
meet the Requirements of this Contract: 

      
     

Contractor will  ensure  continuity  of Contractor  Personnel  filling  the  Key  Project  Staff 
positions from inception to final implementation and rollout.  
 
6.3.2 KEY PROJECT ROLE CHANGES 
Contractor  shall  not  change  members  of  Key  Project  Staff  (e.g.  Project Manager, 
Business Analyst, Design Architect etc.) without providing the State written justification, 
a comprehensive transition plan and obtaining prior written approval of the State. State 
approvals for replacement of Key Project Staff will not be unreasonably withheld.   
Replacement of Key Project Staff shall have comparable or greater skills and applied 
experience  than  those  being  replaced  and be  subject  to  reference  and background 
checks described above.   
Notwithstanding  the  foregoing,  the  State  acknowledges  that  Key  Project  Staff may 
become  unavailable  due  to  termination  of  employment  for  any  reason,  through 
disability or death, illness, or through leave of absence such as FMLA or National Guard 
duty for example. In such circumstances, Contractor shall promptly notify the State in 
writing  of  the  impending  or  actual  departure  of  any  Key  Personnel  and  of  the 
qualifications and identity of proposed replacement Key Project Staff.  The State has the 
right to reasonably disapprove of any replacement Key Project Staff. 
 

 

6.3.3 CONTROL OF CONTRACTOR PERSONNEL  

Contractor  shall  be  fully  responsible  for  the  management,  compensation,  and 
performance  of  all  Contractor  Personnel,  and  the  filing  of  any  and  all  returns  and 
reports and the withholding and/or payment of all applicable federal, State, and local 
wage  tax, or employment‐related  taxes,  including, but not  limited  to,  income  taxes, 
gross  receipt  taxes,  taxes  measured  by  income,  social  security  taxes,  and 
unemployment taxes for Contractor and Contractor's employees. Notwithstanding the 
foregoing, Contractor's employees shall adhere to the State’s policies and procedures, 
of which  Contractor  is made  aware while  on  State  Premises  and  shall  behave  and 
perform in a professional manner. The State, may, in its reasonable discretion, require 
Contractor to replace any Contractor Personnel, including but not limited to Key Project 
Staff, working hereunder who does not adhere to, behave, and perform consistent with 
the State’s policies and procedures, or otherwise engages in unprofessional or unethical 
conduct, or abuses any  illegal substance or alcohol, or engages  in  illegal activities or 
consistently underperforms.  The State shall provide written notice to Contractor of the 
requirement of replacement, or with whom there are irresolvable personality conflicts. 
Contractor  shall  use  reasonable  efforts  to  promptly  and  expeditiously  replace  Key 

Kate Franck  Training Lead  The Training Lead will be responsible for delivering training to State 
end users. 
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Project Staff and replace all other personnel within fifteen (15) business days of receipt 
of the written notice unless otherwise mutually agreed.  The State’s right to request 
replacement  of  Contractor  personnel  hereunder  relates  solely  to  the  removal  of 
individuals  from  work  on  this  Contract  with  the  State  and  does  not  create  an 
employment relationship.   Nothing in this Contract authorizes the State to direct the 
Contractor’s termination of the employment of any individual. 
 

7. SCOPE OF SERVICES 

 

7.1 DESCRIPTION OF SERVICES 
The Contractor shall, at a minimum, provide the State the hardware and software below and 
shall provide the necessary configurations, customizations and  integration services described 
herein to ensure that the functional requirements and the requirements agreed upon during 
FIT/GAP  analysis  are met. Any non‐critical  functionality  that  is not  implemented during  the 
implementation will be prioritized and implemented in the next rollout as agreed upon by the 
Contractor and State. 
 

  7.1.1   SOFTWARE SOLUTIONS  
1. WebLink ID is a secure, web‐based identity enrollment, application and credential 

management platform and will be hosted in the Amazon Web Services cloud. The 
application shall be configured, customized and deployed to meet the functional 
requirements  identified  in  exhibit  1  and  2  of  this  contract  and  any  other 
requirements discussed and agreed upon during FIT/GAP analysis. 

 
2. Job  Control  System  is  the  nerve  center  of  the  personalization  facilities which 

creates release sheets, machine control files, audit files and hosts the card test 
procedures.  This will reside in the Contractor’s certified data center. 

 
 

3. Factory Allocation Manager is a physical and logical component that accumulates 
print requests. The requests are assembled and separated into sub‐jobs. The sub‐
jobs will be distributed to one or more Card Personalization Facilities.  
 

4. BioLink ID is a secure, web‐based facial image enrollment and investigation platform and 
will be hosted in the Amazon Web Services cloud for the DEV and QA 
environments.  The application shall be designed, configured and tested in those 
environments during the project execution.  Live data will not be migrated into BioLink 
ID in the pre‐PROD/PROD environment until Contractor receives State’s approval via a 
fully executed Change Order after legislation passes allowing facial biometric templates 
to be used for identification purposes. 
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  7.1.2   SOFTWARE CONFIGURATIONS AND CUSTOMIZATIONS 

  In addition to providing the above referenced software the Contractor’s Solution  
    shall be configured, customized and deployed so as to meet the functional  
    requirements identified herein.  
 

 Contractor shall integrate with the State’s Active Directory or LDAP.   

 Contractor shall provide search parameters, including but not limited to: DL/ID 
number, first name, last name, DOB, postal code, and must allow for wildcard 
searches for partial data. The specific search parameters will be documented 
and approved during Phase 2 – Requirements Discovery; Gathering & Fit/Gap 
Analysis and Phase 3 System and Card Design. 

 Contractor’s  solution  shall  support  both  automated  and  manual  record 
flagging. The specific flagging parameters will be documented and approved 
during Phase 2 – Requirements Discovery; Gathering & Fit/Gap Analysis and 
Phase 3 System and Card Design. 

 Contractor’s signature panel solution shall provide the applicant with a series 
of DMV‐defined questions with either defined check box or yes/no answers, 
or a free form answer box where the customers would use the stylus attached 
to the signature panel to write answers. The specific questions will be will be 
documented  and  approved  during  Phase  2  –  Requirements  Discovery; 
Gathering & Fit/Gap Analysis and Phase 3 Card and System Design. 

 Contractor’s  Solution  shall  provide  a  ‘valid without  customer  Signature’  or 
‘Unable  to  Sign’  check box,  enabling  the DMV  staff member  the  ability  to 
bypass  the  need  to  collect  the  customer’s  signature.  The  details  will  be 
documented  and  approved  during  Phase  2  –  Requirements  Discovery; 
Gathering & Fit/Gap Analysis and Phase 3 System and Card Design.  

 Contractor’s Solution shall present an informative screen detail reason for why 
the photo captured was not acceptable. The details will be defined in Phase 2 
Requirements Discovery; Gathering & Fit/Gap Analysis and Phase 3 System 
and Card Design. 

 Contractor’s Solution shall provide multiple gates to ensure the applications 
pass  through  the appropriate verification process.  It shall be scalable when 
additional gates or interfaces are added. The details will be documented and 
approved in Phase 3 System & Card Design and Phase 4 – Development and 
Configuration. 

 Contractor’s Solution shall provide real time access to allow users to view the 
status of an existing application. The details will be documented and approved 
in Phase 2 Requirements Discovery; Gathering & Fit/Gap Analysis and Phase 3 
System and Card Design.  

 At such time as the Facial Recognition software (BioLink  ID)  is  implemented 
Contractor shall ensure and demonstrate the ability to prevent  certain records  
from ever being returned as a match.   

 



STATE OF VERMONT Contract # 36382  Page 19 of 75 
 

 
  7.1.3 HARDWARE  

As  part  of  this  Contract  the  Contractor  shall  provide,  install  and  support  the 
following hardware and ensure it is integrated with the appropriate software to 
meet the requirements of this contract.  Upon installation of the equipment at the 
State facilities Contractor will transfer ownership of the equipment to the State.  

 17 Camera towers 

 Backdrop screens for photos 

 117 Topaz T‐LBK57G Signature devices 

 117 ARH COMBO SMART Document Authentication scanners   
 
 
The Contractor will provide only new hardware  for  the  life of  the contract. All 
hardware selected will be currently available and will not be implemented if the 
OEM has made any 'End‐of‐Life announcements. In the event a piece of hardware 
does have an announced end‐of‐life from the manufacturer within 12 months of 
contract  execution,  or  in  the  event  of  a  device  failure  a  suitable  replacement 
device will be  sourced,  tested, and delivered  to  replace  the  component, at no 
additional cost to the State.   

 
 7.1.4 INTEGRATIONS WITH AAMVA SERVICES  
Contractor will work with the DMV to define integration method to securely 
communicate and interface with Systematic Alien Verification for Entitlements 
(SAVE), Social Security Online Verification (SSOLV), Commercial Driver’s License 
Information System (CDLIS) and Problem Driver Pointer System (PDPS) data using 
the State’s current UNI connection. The specific details will be documented in 
Interface Control Documents (ICD) and approved during Phase 3 System and 
Card Design. 
 
7.1.5 APPLICATION PROGRAM INTERFACES WITH STATE DATA  
Contractor shall be able to transmit and receive data. Contractor shall develop 
and provide interfaces including file transfers, web services, and direct database 
connections to accommodate information exchange between the Contractor’s 
provided systems and State of Vermont’s specified systems. For example, the 
mainframe and DMV's Enterprise Data Environment (EDE) system. The specific 
details will be documented in Interface Control Documents (ICD) and approved 
during Phase 3 System and Card Design. 
 
7.1.6 REPORTING 
Contractor shall provide a standard set of reports, including compliance, 
managerial, and operational reports, custom reports.  The Contractor shall work 
with the State to develop and build a set of canned reports that are part of the 
solution provided to the State. 
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7.1.7 SYSTEMS TESTING 

Contractor shall work with the State to ensure the Contractor’s Solution satisfies 
the Requirements. The Contractor in conjunction with the State shall perform a 
full range of verification activities including functional testing, system integration 
testing, user acceptance testing, performance and regression testing. The 
specific details will be documented and approved during Phase 5 Verification 
(Testing) and DMV Training.   
 
7.1.8 TEMPORARY CREDENTIALS  
Contractor’s Solution will produce temporary documents including DLs, IDs, 
CDLs, letter and object‐based (card, photo and signature) printout usable for 
investigations and law enforcement. Temporary documents will be generated as 
printable PDF’s optimized for output on a networked laser printer, that the State 
already has. 
 
  7.1.9 CARD DESIGN  
During the design phase the Contractor shall work with the State to design all credentials 
that are required by State and Federal law; including any variations of each card type (the 
State currently views this as being in the neighborhood of 35 designs.  Design sessions will 
be held in person with State and Contractor personnel being in the same location. 

 Cards shall be fully compliant with AAMVA standards (2016).   

 Cards will contain the security features per NF 25.  

 Cards shall be constructed of polycarbonate. 
 

 

     
                    7.1.10 ONLINE RENEWAL  

Contractor's Solution shall include a public facing portal that shall allow Vermont residents 
to renew or replace their credential.   The exact specifications and requirements will be 
agreed upon by the State and the Contractor as part of a Joint Application Design session.  
At a minimum the portal will provide the following: 

 Customer facing portal 

 Secure  communication  and  authentication  including  multi‐factor 
authentication 

 Integration with a State approved payment processor facilitating the ability 
to make online payments  
 

                    7.1.11 DOCUMENT AUTHENTICATION 

Contractor’s  solution  shall  contain  the  ability  to  validate  the  authenticity  of  breeder 
documents such as Passports, Birth Certificates, other State issued Credentials.  Solution 
shall include the following components:    

 Document Authentication Software Licensing 
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 Document Authentication Software Support 

 Document Authentication Hardware Support 
 Installation and Ongoing Technical Support 
 ARH  COMBO  SMART  Document  Authentication  Scanners  deployed  at  117 

Workstations 
 

       7.1.12 DATA MIGRATION AND CONVERSION 

Contractor shall migrate all legacy images and data from existing databases to the 
Solution. The data and image migration plan, timing and method will be agreed on by 
the parties to ensure that the data generated by the current system is accurately 
migrated to the new system. The specific details will be identified and approved in 
Phase 3 System and Card Design. 

 
 

  7.2 PROJECT MAJOR PHASES, WARRANTY, AND OPTIONS 
Contractor shall use system development and configuration control methodologies and 
the desirable sequence of  the seven major phases as described herein. The Contactor 
shall use a combination of PMI Standard project oversight, planning, and status reporting 
combined with Agile iterative and adaptive software development. Estimated dates in the 
following table shall be agreed upon between the Contractor and the State of Vermont 
by the end of Phase 1.  
 

 Proposed 

Task Name 
Planned 

Start 
Planned 
Finish 

Calendar Days 
between Planned 

Finish Dates 

Execute Contract  6/11/2018 6/11/2018 
 

Submit "Project Plan" 6/15/2018 6/15/2018 
 

Pre-Planning 4/23/2018 7/13/2018 
 

Project Kickoff - Beginning of Onsite Visit 7/17/2018 7/17/2018 
 

1 - Project Initiation & Planning 7/17/2018 9/5/2018 50 

2 - Requirements Discovery Gathering & 
Fit/Gap Analysis 

7/31/2018 12/7/2018 93 

3 - System and Card Design 8/14/2018 1/29/2019 53 

4 - Development & Configuration 9/6/2018 5/16/2019 107 

5 - Verification (Testing) & DMV Training 9/27/2018 6/7/2019 22 

6 - Project Implementation (Transition and 
Deployment)  

4/12/2019 7/1/2019 24 

    

Total Number of calendar days between Phase 2-6: 299 

Average Number of calendar days between Phase 2-6: 59.8 
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Descriptions of the work to be completed as part of each phase, including phase seven ‐ 
Maintenance & Ongoing Delivery & Support are provided below: 
  
 
 
 
Phase 1 – Project Initiation & Planning 

This is the Phase of the project in which the Contractor’s planning efforts will begin with 

a project management plan that integrates all the project plans from various project 

knowledge areas in an integrated, consistent set of documents 

Phase 2 – Requirements Discovery; Data Gathering & Fit/Gap 

The goal of this phase is for the Contractor to validate the pre‐defined DMV 

requirements and deliverables. The Contractor will meet with the DMV staff to verify 

gaps, between the needs and the Contractor’s standard Solution. 

Phase 3 – System and Card Design 

During this phase the Contractor will address data layouts, interfaces, extensions, system 
reports,  process  flows  and  data  conversion & migration  planning  concluding with  an 
approved  Solution  Design  document.  The  card  design  will  undergo  an  on‐site 
collaboration with  an  iterative  series  of  steps  that will  conclude with  approved  card 
prototypes. Key activities and deliverables of this Phase include: 

 Interfaces 

 Extensions 

 Application‐Level Security 

 Performance Standards Management 

 Technology Environments 

 Configurations requirements for core applications provided by Contractor 

 Card Design 

 

Phase 4 – Development and Configuration 

This Phase  includes  all build  activities  for  the new  Solution, DR/BC planning,  and  the 
Contractor’s procurement and factory preparation. During this phase, the Contractor will 
begin the data conversion and migration efforts as well as complete the site surveys. Key 
activities and deliverables of this phase include: 

 Development (Build) 

 Reports 

 Data Conversion and Migration (includes records and images from existing databases). 

 Site Surveys 

 Disaster Recovery and Business Continuity 
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Phase 5 – Verification (Testing) and Training 

This Phase not only includes all the formal testing activities that must take place, but also 
includes parallel  activities  in preparing  the DMV’s  staff  and  their  facilities  for project 
transition.  
Additionally,  the  Contractor  shall  complete  the  data  conversion  and  the  data 
synchronization efforts. 
Key activities and deliverables of this phase include: 

 Prepare for and conduct training 

 Complete the data conversion and data synchronization efforts 

 Functional Testing 

 Systems Integration Testing 

 Security Testing 

 Equipment / Device Testing 

 Performance (load, volume and stress) 

 Data Conversion and Migration Testing 

 User Acceptance Testing (UAT) 

Phase 6 – Project Implementation 

During the Implementation Phase, the focus is on transitioning from the current system 

to the new Solution. 

Phase 7 – Maintenance and Ongoing Delivery & Support 

During this phase, the Contractor will provide outstanding service and support, will begin 
planning for DMV technology refreshments, and will continue to improve its Solution to 
optimize DMV staff satisfaction.  
 

 
7.3. STATE CAUSED DELAYS 
Contractor acknowledges that the State may not be able to meet the time frames 
specified in a project schedule or that the State may determine that it is necessary to 
delay and/or modify the timing and sequencing of the implementation as provided in 
the project schedule.  While the State is committed to the project and shall use 
reasonable efforts to provide staff and resources necessary to satisfy all such time 
frames, the State shall not be held responsible or deemed in default for any delays in 
Solution implementation provided the State uses its reasonable efforts to accomplish its 
designated responsibilities and obligations as set forth in the project schedule. In 
addition, the State may, at its option, delay implementation and installation of the 
Solution, or any part thereof. Notwithstanding any provision to the contrary, if the State 
Significantly Delays implementation of the Solution, either party may make a Change 
Request in accordance with Section 8, “Change Order Process,” and, if required, an 
amendment to this Contract.  Contractor agrees to adjust the Project Schedule and 
Payment Milestones deadlines to take into account any State‐caused delays; provided, 
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however, that Contractor shall continue to perform any and all activities not affected by 
such State‐caused delay. In the event the State’s adjustment to the project schedule 
causes Contractor scheduling conflicts or personnel unavailability, the State and 
Contractor shall prepare a revised mutually agreeable project schedule which may delay 
the commencement and completion dates of the project and shall take into 
consideration the readjusted time frames and any necessary resequencing of the 
activities. Such readjustment, rescheduling or modification of the Project shall be at no 
additional cost to the State if the aggregated delays are less than or equal to thirty (30) 
days.       
For purposes of this Section, a “Significant Delay” shall mean any delay that in itself will 
cause a slippage of thirty (30) calendar days or more in a Go Live date. 

  
7.4. STATE THIRD‐PARTY SOFTWARE 

A  list  of  all  Third‐Party  Software  licensed  by  the  State  for  purposes  of  Contractor’s 
performance of the Services is attached to this Attachment A as Exhibit 3.  Contractor will 
assume operational and  financial  responsibility  for  such Third‐Party Software and any 
related maintenance obligations to the same extent as if Contractor were the licensee of 
such  Third‐Party  Software.    State  will  cease  use  of  such  Third‐Party  Software  upon 
expiration or termination of this Contract.  

 

8.  ACCEPTANCE 

After Contractor provides written notice to the State that it has completed a Phase of the 
Solution, the State shall, in accordance with the Formal Acceptance Criteria agreed by the 
parties, and with full cooperation and assistance from Contractor, conduct all such inspections 
and tests of the Phase as the State may deem necessary or appropriate to determine whether 
any Defects exist in the Phase as implemented and whether the Phase as installed materially 
complies with all of the Installation Test Specifications and Phase specifications as set forth in 
the Requirements and detailed Project Plan. Such inspections and tests shall be over a duration 
mutually agreed upon by the State and Contractor, per Phase, from the date a notice of 
completion is issued (the “Acceptance Period”).  Contractor shall correct all Defects during the 
Acceptance Period, demonstrate to the State that correction of such Defects has been made, 
and after so demonstrating correction, shall issue to the State a written Certificate of 
Completion indicating that no Defects are known to exist in the Phase and/or Solution.  The 
State shall be deemed to have accepted and approved the particular Phase or Solution only 
upon the State’s delivery to Contractor of a signed, written Certificate of Acceptance indicating 
that the Phase or the Solution, as the case may be, as completed, materially performs in 
accordance with the Requirements.  
 
If at the end of the Acceptance Period, the State has not issued a signed Certificate of 
Acceptance to Contractor for that Phase or the Solution, the State may, in its sole discretion, 
extend the Acceptance Period; provided, however, that the State shall respond within five (5) 
business days of a written request by Contractor issued after the end of the original Acceptance 
Period to provide Contractor with the State’s status of approval or disapproval for that Phase or 
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the Solution.  Any rejection must be in writing and specify the reason for the rejection and must 
be based upon the continued existence of a Defect in the Phase or Solution or failure of the 
Phase or Solution to materially perform in accordance with the Requirements. The Certificate of 
Acceptance shall not be unreasonably withheld by the State.  If a Certificate of Acceptance for a 
Phase or the Solution is signed and delivered by the State, Contractor shall sign said Certificate, 
with both parties receiving a copy thereof.  
 

9.  CONTRACT/PROJECT CHANGE ORDER PROCESS   

For projects involving IT Implementation services, where frequent and/or multiple minor changes 
to the Project Plan or deliverables are anticipated, the following process may be used to allow 
for such minor changes without undue project delays (“Change Orders”).   
Changes to a Contract during its term may incur additional costs and possible delays relative to 
the Project Schedule, or may result in less cost to the State (for example, the State decides it no 
longer needs a deliverable in whole or part) or less effort on the part of a selected Contractor.  A 
Change Order  shall define  the effort  involved  in  implementing  the  change,  the  total  cost or 
associated  savings  to  the  State,  of  implementing  the  change,  and  the  effect,  if  any,  of 
implementing the change on the Project Plan.  
 
Any change  that alters  the essential  terms of  the original contract,  including any change  that 
expands or decreases the statement of work, the contract duration, the payment terms and/or 
the contract maximum amount, shall require a Contract Amendment in accordance with State 
contracting policies and procedures. Under no circumstances may a Change Order be used where 
a Contract Amendment is otherwise required pursuant to the Contract Amendments, Approval 
and Execution process set forth in State Administrative Bulletin 3.5. 
 
Change Orders will be developed jointly, and every effort will be made to adhere to the approved 
Project Plan.  The Project Manager for the State and the Project Manager for a Contractor will 
decide whether a Change Order is necessary.  If a Change Order is necessary, the Project Manager 
for the requesting party will prepare a Change Order Request detailing the  impacts on scope, 
schedule, deliverables, resources, and cost.  The Change Order Request must be submitted to the 
non‐requesting party  for review. The non‐requesting party will make  its best efforts to either 
approve or deny the Change Order  in writing within  (10) business days.  In no event shall any 
delay in the approval or denial of a Change Request constitute a deemed approval by the State. 
The State will not pay for the effort involved in developing a Change Order.  The Contractor shall 
bear  the  cost  of  estimating  the  cost  or  savings,  time,  and  Contractor  resources  required  to 
implement  all  Change Order  Requests  forthcoming  from  the  State  during  the  course  of  the 
Project.   
All Change Orders that are mutually agreed upon must: 

a. be  in writing  and describe, with  specific  reference  to  the  applicable  section(s) of  the 
contract, what is being added, deleted or otherwise modified; 

b. be signed by both the State and the Contractor; 
c. include the original contract number and a sequential Change Order number; 



STATE OF VERMONT Contract # 36382  Page 26 of 75 
 

d. include  Contractor  certifications  regarding  Taxes,  Debarment,  and  Child  Support,  as 
detailed in State Administrative Bulletin 3.5, Section XIII(A)(c); and  

e. be  consolidated  into  a  formal Contract Amendment whenever  an  amendment would 
otherwise be required by State Administrative Bulletin 3.5. 

 
 
10. OTHER TERMS AND CONDITIONS   

10.1 THIRD PARTY COOPERATION 

The State may hire other independent Contractors as it may require to assist with the project. 
Contractor will cooperate with the State and the third party, including provision of: (i) written 
Documentation requested by the State; (ii) commercially reasonable assistance and support 
services to such third party; and (iii) reasonable access to Contractor as necessary for such 
third parties to perform their work. The State shall use reasonable efforts to require such 
third parties to comply with Contractor’s reasonable requirements regarding confidentiality, 
operations, standards, and security. Contractor shall support and maintain such third‐party 
work product, provided the service provider complies with any Documentation applicable to 
Contractor in respect of the Services involved. 

 

11. OPERATIONS, MAINTENANCE AND SUPPORT 

For the period of time after implementation and stabilization through the end of the 
Contract the Contractor will continue to be responsible for providing a high level of 
customer support to the State.  The terms of hosting, security and production standards will 
remain in effect throughout this period.  It is also inevitable there will be Change Requests 
(CR) and system bugs will occur throughout the operations, maintenance and support 
period.  Contractor responsibilities for this period of the Contract shall include, but are not 
limited to the following:      

 A process and tool for the State to report bugs / issues/or change request to meet 
the support terms specified in SLA.  

 Provide regular updates /report on problems reported to include: 
o High priority problems and time to resolution 
o Number of open problems and their respective impacts 
o Total list of problems not resolved within agreed time frames 
o Problems closed (sorted by impact) 
o Duration of open problems (sorted by impact) 

 Provide regular updates /report on Change Requests submitted to include  
o All requests made 
o Number of open requests 
o Time to action requests   

 

13. EXHIBITS 

EXHIBIT 1 – SYSTEM FUNCTIONAL REQUIREMENTS 
EXHIBIT 2 – SYSTEM NON‐FUNCTIONAL REQUIREMENTS 
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EXHIBIT 3 – SERVICE LEVEL AGREEMENT 
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EXHIBIT 1 

SYSTEM FUNCTIONAL REQUIREMENTS 

The Contractor agrees that the web‐based Solution provided to the State shall meet, the 
functional requirements identified below. The Contractor understands that the final system 
acceptance will be contingent upon the validation that the functional requirements below are 
present in the production Solution. 
 
1. The Contractor’s Solution shall support Active Directory (or LDAP), Single Sign‐on. 

2. The Contactor’s Solution shall provide a list of search parameters available with the 

proposed system, for example: DL/ID number, First name, Last name, DOB, Zip Code etc. 

and should also include wildcard searches for partial data entry. 

3. The Contractor’s Solution shall provide both the ability for automated and manual flagging 

functionality. Flagging a record should trigger an automated email to the designated staff, 

preventing permanent card request from being sent to the central issuance facility until 

further review and approval by authorized users. 

4. The Contractor’s Solution shall provide the ability to display messages and check boxes for 

customers to make selections such as, Organ donation, voter registration (yes/no Q’s). 

5. The Contractor’s Solution shall provide an option allowing employees to select “Unable to 

Sign” for those applicants who are unable/not required to provide a signature. 

6. The Contractor’s Solution must provide both standard and ad hoc reporting capabilities; 

Bidders shall provide sample reports as part of their proposal as well as describe capabilities 

for ad hoc reporting. 

7. The Contractor’s Solution must have the capability to produce interim (or temporary) 

DL/IDs at the time and point of sale. Format to be agreed upon during design phase. 

8. The Contractor’s Solution shall print and ship cards from the central issuance facility no 

later than three (3) business days following transmission of DL/ID card data from VT DMV to 

the central issuance facility.  

 Shipped means transferred to the shipping provider, not transferred to a third‐

party mail processing contractor. 

9. The Contractor’s Solution shall use next day service for shipping cards that are not printed 

and shipped within three business days, at no additional cost. 

10.  The Contractor’s Solution shall provide renewal capabilities via the internet. 
11. The Contractor’s Solution shall inform the user on the screen when a photo failure has 

occurred. The error message must identify the cause of the failure in clear and non‐

technical verbiage. 

12. The Contractor’s Solution shall provide a camera system that provides maximum 

automation, minimum user involvement and capture high quality digital images. 

13. The Contractor’s Solution must provide multiple gates as specified by the VT DMV and must 

be scalable when additional gates or interfaces are necessary. 
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14. The Contractor’s Solution must allow users real‐time access regarding the tracking of 

credential transactions that should include, but not limited to: 

• System process being performed 
• Credentials produced 
• Status of credential transaction 
• Date shipped 
• Process problems or failures 
• Data transfer failure 

15. Contractor must confirm that they will migrate all existing customer historical data and 

images from the State’s current solution into the system prior to testing and again 

immediately prior to going live to ensure there is not loss of data in the transition from the 

current solution to the Contractor’s solution.     

16. The Contractor’s Solution shall ensure and demonstrate the ability to exempt certain 

records from being returned as potential matches during FR checks (i.e., When undercover 

DL/IDs are produced).  

17. The Contractor’s shall configure and provide for the testing of BioLink ID in the test 
environment.  This application and any associated data required only for Facial Recognition 

processes shall not be migrated to the production environment until a formal change order 

is signed by the State. 
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EXHIBIT 2 

SYSTEM NON‐FUNCTIONAL REQUIREMENTS 
The Contractor agrees that the web‐based Solution provided to the State shall meet, the non‐
functional requirements identified below, which includes hosting, application solution, security, 
other and optional. The Contractor understands that the final system acceptance will be 
contingent upon the validation that the non‐functional requirements below are present in the 
production Solution. 

 

 

1. HOSTING  
The Contractor’s Solution will be hosted  in a data center within the continental United States 
with a redundant data center also located within the continental United States but not within the 
same Availability Zone as that term is defined by Amazon Web Services. 
 
The primary application is WebLink ID and will reside in an Amazon Web Services, Government 
Certified, data  center. The  card production  applications,  factory  allocation manager,  and  job 
control system will reside in a VALID certified data center. 
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The Contractor will provide data retention and disaster recovery environments that are real‐time, 
fault‐tolerant production locations. The disaster recovery and back up design will be approved 
within 30 days’ post contract execution. 

Vendor will be responsible for ensuring: 

1. scheduled backups occur 
2. the integrity of the data backed up 
3. restoration of the data, should it be needed 
4. recovery from a disaster meets the specifications of the disaster recovery plan 
5. retention of all system data and images for the life of this contract 

 

2.  APPLICATION SOLUTION  
Contractor  will  provide  application  management  for  the  hosted  solutions.  This  includes 
monitoring  and  analytic  tools which will  facilitate  the management  and  improvement  of  all 
environments  (Prod,  QA  and  Dev)  application(s)  performance  by  fine‐tuning  configuration, 
processes and resources required.  
Performance reports and enhancement options will be distributed in accordance with a defined 
maintenance SLA, for discussion with the DMV prior to any fine‐tuning or enhancements being 
implemented.  
 
Implementation of any enhancements, maintenance or updates, will occur first through the Dev 
or QA environments, and once testing has cleared, promotion to production can occur. These 
item(s) and initial testing will be conducted by the Contractor. Once initial testing is complete, 
the Vendor will notify the State and the item(s) can be tested and verified by DMV.  
 
All data collected, migrated or transmitted is the property of the State of Vermont. Contractor 
will continuously synchronize all data to a VT‐hosted data store.   Contractor will work with the 
DMV’s IT team to ensure they have a data store configured to accept this synchronization.  
 
Contractor anticipates the DMV staff will be able to test data synchronization during the 
Systems Integration Testing (SIT) of the project.  
Contractor will provide the State with documentation describing how to access and copy data, 
as well as provide training on how this can be executed.  
 
Contractor  will  provide  a  data  dictionary  for  each  environment  database,  and  application 
interfacing with the databases. The data dictionary will contain definitions of all databases, data 
tables, data elements stored or used regardless of if the data is customer related, transaction‐
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related, or meta data collected during the full lifecycle of credential. The dictionary will include 
the location, both logically and physically of the data elements.  
 
The data dictionary will define the data element, the application(s) which utilize the element, and 
any element’s possible schema or values as well as any data element constraints, such as data 
type,  length,  key  relationships,  default  values,  validation  criteria  and  formatting,  calculation 
formulas, aggregations applied, and NULL ability. Definition of  file‐based data sets utilized by 
WebLink ID will be part of the data dictionary with articulate definition of each field in the file‐
based schema. The data dictionary will be part of the Solution Design Document (SDD) set and 
will be a  living document. As changes are made  to  the proposed Solution,  the SDD and data 
dictionary will be updated and circulated in accordance with the agreed upon SLA for update and 
change control documentation.  
 
 
3. SECURITY  
Contractor agrees to the security requirements as outlined in this Contract including Attachment 
D.    
 
The system shall perform both syntactical and semantic input validations on all API calls and 
methods.  
 

Contractor applications will validate data provided by the client before the request processes: 
parameters, URLs and HTTPS header including cookie names, and more.  
 
Contractor’s validation code will whitelist only acceptable characters. The code will also limit the 
size of  input to reasonable values for a respective field and convert  it to a standard encoding 
scheme before filters are applied.  
 
The system will perform output encoding for HTML and URL to prevent for Cross Site Scripting.  
 
Contractor applications will be hosted  in the Amazon AWS GovCloud and utilize the AWS Key 
Management System (KMS) which handles the cryptographic functions and key and certificate 
management.  
 
The system will log input validation failures for future audit.  

 

Authentication and Password management: 

The State’s Active Directory Group Policy will handle many of the password management 

functions forced on the applications’ users. The system will not store any VALID‐supplied 

default password or users. The applications feature a re‐authentication option for critical 

system processes such as 1:1 overrides or ICAO overrides. VT DMV system administrators 

decide if it wishes to use the re‐authentication function.  
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Data protection: 

Contractors applications will encrypt data at rest and in transit. GET requests will not include 

sensitive information. The applications will not store artifacts on the client.  

Contractors applications will not disclose sensitive information in error responses, including 
system details, session identifiers, or account information.  
Contractors application will  log all authentication attempts  including date/time, user‐id and  IP 
address; the log will include attempts/failures.  
 

The database servers will reside in a private subnet. The application/API servers will reside in a 
private subnet in the GovCloud Virtual Private Cloud (VPC), and neither subnet will be accessible 
to the internet.  
 

Contractor will require employees at time of hire and on an annual basis to sign a computer use 
policy. This policy reviews unauthorized, modification, destruction and disclosure of data. The 
database servers will only accept requests from the application servers. The database will not 
contain  any  default  database  administrative  passwords  or  unnecessary  default  schema  or 
content.  
 
Contractor will  conduct  quarterly  internal  network  vulnerability  scans  and  after  changes  to 
network configuration including but not limited to:   
 

 installation of new equipment such as switches, routers and other network appliances 

 firewall adjustments and upgrades 

 changes in network topology 
 
Contractor will provide the results of the scans to the State within 5 business days of receiving 
the report of the scan and not more frequently than once quarterly, take immediate action to 
remediate  any  findings  considered  Critical  or  High  and, within  10  business  days  of  request 
provide  the State with a Plan of Action and Milestones  (POAM)  to remediate or mitigate any 
remaining findings. 
 
Contractor  will  sub‐contract  with  PCI‐qualified  scan  vendors  to  conduct  external  network 
vulnerability scans quarterly, provide the results to the State within 5 business days of receiving 
the report, and, within 10 business days of receipt of such report, provide the State with a Plan 
of Action and Milestones (POAM) to remediate or mitigate any findings. 
 
Contractor will hire a 3rd party to run automated penetration tests and “hack” the applications 
to expose  any weaknesses. Contractor performs  a  complete OWASP  review  internally on  an 
annual basis. Contractor will provide results to the State within 5 business days of the receipt of 
such  report.   The State may, at  its discretion and own  cost, also  request penetration  testing 
performed against the applications.  
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Contractor will test its incident response plan concurrently with its Business Continuity Test on 
an annual basis. All documentation will be updated at that time and approved by the executive 
committee. Upon request, the Contractor will supply the documentation to the State within 5 
business days.  
 
Contractor continuously monitors its network and applications using a combination of tools such 
as  Intrusion  Prevention  Systems  (IPS),  Intrusion  Detection  Systems  (IDS),  as  well  as  log 
aggregator, s indexers and reporting tools. 
 
 
 

4. OTHER 
ID  Non‐Functional Requirement Description 
NF1  Contractor’s Solution will utilize WebLink ID’s service‐oriented architecture and microservices 

to  communicate  transactional  data with  the  DMV’s  Enterprise  Data Management  system 
through real‐time web services or API connections. WebLink ID 2.0 was designed to facilitate 
this type of communication and data sharing, WebLink  ID communicate naturally using this 
type of architecture.  
 

NF2  Contractor’s Solution shall securely  interface with external systems such as: Problem Driver 
Pointer  System  (PDPS),  Systematic  Alien  Verification  for  Entitlements  (SAVE),  Commercial 
Driver’s License Information System (CDLIS), Social Security Online Verification (SSOLV).  
 
Contractor will work with the DMV to define which integration method is preferred and how 
WebLink  ID will communicate with the mainframe, since the State shall keep these  integral 
verifications  static. An  Interface Control Document  (ICD) will be created  for each  interface 
created. 

NF3  Contractor's Solution will run within the current version of popular web browsers, which are 
compatible with Windows  7  and Windows  10  including  but  not  limited  to Microsoft 
browsers (Microsoft Edge, IE 11) Google Chrome, and Mozilla Firefox.  In addition, it should 
be backwards compatible at least two versions.   

NF4  Contractor's Solution will synchronize  its data to a State‐hosted MS SQL server  in real‐time. 
The Contractor’s Solution will run on a cloud‐based OS (Amazon Web Services Native OS).

NF5  Contractor's Solution shall support Active Directory integrations Active Directory is 2012 
R2 or higher.   

NF6  Contractor  shall  provide  a  Solution  Design  Document  which  will  outline  all  architecture, 
connections,  data,  data  flow  and  processes  based  on  the  DMV's  requirements.  The 
specifications and signoff will occur in Phase 3 System and Card Design. 

NF7  Contractor's Solution shall scale to drive space, memory, and CPU utilization as needed. The 
cloud Solution will readily handle 300 or 3000+ users as the DMV requires.   However, the 
Solution was configured and priced for 300 concurrent users, and additional concurrent 
users may require additional costs. 

NF8  Contractor's Solution recommends the following desktop hardware configuration: 
CPU – Core I3 3rd generation or better RAM – 4GB or better HD – 250 MB of free space (if 

capture station, 50MB otherwise).  
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NF9   Contractor’s Solution hardware shall be new, currently available, not refurbished or obsolete 
of installation and must be guaranteed for the life of the contract.  The hardware required 
and or recommend for this Solution is identified in Section 7.1.3.  

NF10  Contractor's hardware  is  limited to cameras, signature panels and other scanners proposed 
and are selected for their longevity. The hardware chosen shall not need to be replaced, due 
to obsolescence, over the course of this contract.  
 
Contractor's software and integrated 3rd party software as part of its Solution, does not have 
an end‐of‐life projected  for the version of software planned  for  implementation during  the 
lifetime of this contract. System will be kept current as a result of provided hot fixes, patches, 
service  packs,  updates  and  version  upgrades,  but  the  software  itself will  not  need  to  be 
replaced.  
 

NF11  Contractor’s hardware shall be selected for its ruggedness and quality first, as well as for its 
footprint. The camera tower shall have a minimal footprint and is designed to free up as much 
desk space as possible. The scanners chosen for document collection and authentication shall 
be paper feeds, which shall consume about ½ the physical counter space a flat‐bed scanner 
requires.  
Hardware list:  

 Camera Towers 

 ARH COMBO SMART Doc‐Auth Scanner 

 Topaz Signature panel 
NF12  Contractor's  solution  for capture  stations  shall be configured  in multiple manners. Prior  to 

installation,  the  contractor's  team will  conduct  site  surveys,  in part  to  collect  specific  site 
needs.  Shared  devices  such  as  cameras,  scanners  and  printers  are  supported  by  the 
contractor's  solution architecture, and should a site need  to share devices among multiple 
enrollment stations, the solution will support this need. 

NF13  Contractor's Solution includes support for the Contractor's installed hardware, travel time and 
expenses. There will be no cost to the DMV to support or maintain the hardware installed as 
part  of  this  proposal.  The  Contractor's  hardware  support  shall  accomplish  this  by  the 
Contractor's  technicians  travelling  to  the  site’s  requiring  assistance.    Hardware  support 
required as a result of abuse or negligence will be charged to the State at Contractor’s normal 
service rates plus required the cost of required parts.

NF14 
 

Contractor's Solution for the signature panel, draws  its power from the USB cable only. No 
additional batteries are needed for either the device or the pen. 

NF15  Contractor will  produce  cards  at  its  secure  Card  Personalization  Facilities  at  5300  Katrine 
Avenue in Downers Grove, Illinois and at 800 Montrose Avenue in South Plainfield, New Jersey, 
or at such other locations as mutually agreed to with DMV. Personalization will be routinely 
divided by the Contractor's Factory Allocation Manager (FAM) product approximately evenly 
between  the  two  facilities,  such  that  the  Contractor will  operate  two  primary  production 
facilities, rather than primary and secondary facilities.  

NF16   Contractor’s Solution is fully compliant with AAMVA standards (2016).  The Contractor’s base 
cards will contain at a minimum sixteen (16) security features.  Card body shall be constructed 
of polycarbonate. The card design will undergo an on‐site / in‐person collaboration with the 
State to design the different credentials required under both State and Federal law. This will 
include  an  iterative  series of  steps  that will  conclude with  approved  card prototypes. The 
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security and design features shall be finalized and approved during Phase 3 – System and Card 
Design.  

NF17  Contractor will provide at least 15 on‐site / in‐person trainings to ensure that the DMV staff 
are proficient in the use of the new Solution. The Contractor will consult with the DMV on an 
optimal plan  for a  training  schedule  that will  coincide with  the  installations and meet any 
schedule constraints. Training will occur on‐site at each DMV‐selected location over the course 
of  the deployments. Training will be  conducted by  the Contractor at  the designated DMV 
facility(ies) and should include, but not be limited to, the following:  

 Equipment/software driver information and operation 

 New processes to be followed with the new Solution 

 DL/ID Solution operation 

 DL/ID Solution maintenance 

 Troubleshooting and monitoring 

 Preventive maintenance tasks (e.g., cleaning) 

 Reporting  
 
Contractor’s installation teams shall install the new equipment at the DMV sites 
 as well as test the equipment the night before they ‘go live’ – (immediately after 
 the normal office hours). The Contractor’s staff would remain on site for the  
business day to provide hands‐on assistance to all the DMV users. 

 

NF18  Contractor shall develop and  implement a DMV‐approved Training Plan and materials  that 

specifies  the approach and  steps  to be  taken  to ensure DMV personnel have acquired  the 
knowledge and skills necessary to operate the new Solution. The Training Plan would then be 
refined iteratively as a collaborative effort between DMV and Contractor. The details shall be 
identified during Phase 5 Testing and Training. 

NF19  Contractor will provide the following training materials  

 Training plan and Training Schedule  

 Training Curriculum and Syllabus  

 Training Handouts  

 Comprehensive Training Manual (including one hard copy&  

 Online help materials  

 Operator’s Guides / User Guides (PDF and Microsoft Word versions)  

 Web‐based training materials (demos, videos, etc.)  

 Quick Reference Guides (including troubleshooting) (laminated)  

 Presentation materials  

 Training evaluation surveys  

 Special role‐based materials for Super Users 
The details will be documented and approved during Phase 5 Testing and Training

NF20  Contractor  shall  commit  to  supporting  the  DMV  with  updates  for  all  of  its  deployed 
applications  throughout  the  life of  the Contract and extension years. Planned updates and 
application  upgrades  will  come  with  additional  documentation  and  training  material,  as 
necessary, to support transition of new information. 

NF21  Contractor shall notify the DMV of supported browsers, as they are created, and any impact 
of a new browser or deprecation of an older browser upon the current implementation of the 
Contractor's Solution. 

NF22  Contractor will provide a QA environment for the DMV to test updates and upgrades. The QA 
environment  shall  replicate  the  production  environment  as  closely  as  possible  (including 
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connections to other QA environments if available). Promotion of any update or upgrade to 
production  cannot  occur  unless  the  DMV  accepts  the  update  or  upgrade  on  the  QA 

environment. 
NF23  Contractor shall deploy and install all needed hardware at the DMV locations and will maintain 

that  hardware  through  the  Contractor’s  Field  Services  Teams.  The  Contractor  shall  be 
responsible  for  maintaining  all  its  consumables  for  the  purpose  of  printing  temporary 
credentials  at  the  DMV  locations  and  at  its  card  personalization  factories  for  producing 
permanent credentials.  For purposes of this Contract, “needed hardware” shall be limited to 
hardware necessary to meet the Requirements. 
 
With a central issuance Solution, consumables at the DMV offices shall be limited to printer 
ink and paper. There will be no other consumables needed at the State offices. At the card 
personalization facilities, the Contractor shall maintain a rigid inventory of supplies to produce 
the State’s credentials.   

NF24  Contractor’s system Solution will be meet the 99.9% uptime requirement, 24 x 7 x 365, except 
for agreed upon maintenance windows. The Contractor will provide real‐time reporting on its 
availability and will provide alerts for all interruptions in services and processes. This Solution 
availability is reflected in the SLA agreement in exhibit 3.

NF25  Contractor’s Solution shall be compliant with AAMVA standards (2016) .  A 
minimum of sixteen security features will be integrated into the card design, with 
their specifics to be determined during the card design phase of the project.   

 
Preferred security features include: 
 UV fluorescent ink in security background printing  

 Tagged Ink  

 Printing dynamic data elements using digital imaging technologies  

 Laminate overlay or coating for surface printed data and portrait  

 PDF 417 Bar code (and MRZ on EDL)  

 Security background overlapping the portrait image area  

 Ghost image  

 UV‐A dull substrate material  

 Tamper evident card body  

 No CMYK colors and at least 2 special colors  

 Guilloche design  

 Micro printed text  

 Deliberate error into the design or microprint  
 Duplex security pattern 
 Rainbow printing 
 Non‐standard fonts 
 Optically variable ink 
 Tactile personalized elements 

 

NF26  Contractor shall assist the State in obtaining the Department of Homeland Security (DHS) and 
Customs and Border Patrol (CBP) compliance.

NF27  Contractor  agrees  to  allocate  500  hours  per  year  to  support  Vermont  specific  system 
enhancements and other changes, such as card  formatting, as needed. Further, Contractor 
agrees that  if any of the 500 allocated hours are not used  in a given year, then they will be 
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rolled over into the following year. This process of rolling over the hours will continue until the 
expiration of the Contract  

NF28  Contractor's  Solution  includes  the  creation  of  a Dynamic  Knowledge‐based  authentication 
engine  for  VT  customers  to  complete  prior  to  completing  the  EDL  enrollment  process  in 
accordance with a  specification agreed upon by both parties. This engine will present  the 
customer with questions, based on data already known about the customer, from a regular 
enrollment. The details of the questions will be determined during Phase 4 Development & 
Configuration.  

NF29  Contractor will work with DMV to gain access to S2S interface and will modify the enrollment 
workflow  to  execute  calls  to  S2S.  This  is  also  outlined  in  Section  12.3  ‘Optional  Contract 
Deliverables’.  

NF30   Contractor will work with the DMV to identify the Mobile ID/DL application requirements. This 
is also outlined in Section 12.3 ‘Optional Contract Deliverables’.                                                         

NF31  Contractor's Solution displays error messages in human readable text, clearly explaining the 
issue to the operator. The text strings used for the error messages are definable, and they are 
easily adjustable. The specifications and signoff will occur in Phase 2 Requirements Discovery; 
Gathering Fit/Gap analysis & Phase 3 – System and Card Design.   

NF32  Contractor's Solution shall be detailed such that information needed, or steps which need to 
be undertaken, can clearly be identified to the operator. It shall have the design of a multi‐step 
enrollment, and as the operator advances through the enrollment, completed sections can be 
collapsed and other sections expanded automatically.  

NF33  Contractor's Solution shall be designed to utilize edit boxes, static dropdowns, and dynamic 
dropdowns (from system‐based autofill). Browser based autofill can be disabled on the pages, 
preventing  the  intentional  or  accidental  population  of  invalid  data  into  an  applicant’s 
enrollment.  The  specifications  and  signoff will  occur  in  Phase  2  Requirements  Discovery; 
Gathering Fit/Gap analysis & Phase 3 – System and Card Design.  

NF34  Contractor's Solution’s analysts will work with the DMV staff to ensure the enrollment form is 
as streamlined as possible, utilizing text combo boxes, check boxes, populated drop downs, 
and edit boxes to reduce the typing and keyboard entry required to accomplish an enrollment. 
Converting as many options to defined values as possible,  increases speed and reduces the 
potential  for  mistyped  data  entry.  The  specifications  and  signoff  will  occur  in  Phase  2 
Requirements Discovery; Gathering Fit/Gap analysis & Phase 3 – System and Card Design.  

NF35  Contractor's Solution shall provide the ability for each field, check box or data entry object to 
carry different permissions, enabling edit, change, view or hide, based on user permissions or 
role. The specifications will be documented and signed off in Phase 2 Requirements Discovery; 
Gathering Fit/Gap analysis & Phase 3 – System and Card Design.  

NF36  Contractor's  Solution  shall  be  designed  to  support  multiple  workflows.    The  different 
workflows will be restricted to specific user roles and will only display information appropriate 
to that role.  The Contractor's Analysts will work with the DMV to ensure the fields presented 
to each operator role are appropriate for that operator role’s needs. The specifications and 
signoff will occur in Phase 2 Requirements Discovery; Gathering Fit/Gap analysis & Phase 3 – 
System and Card Design.   

NF37  Contractor's  Solution  shall  be  designed  to  maximize  operator  ease‐of‐use.  This  will  be 
accomplished by  logically  laying out  the enrollment  steps, enabling auto movement of  the 
cursor when a field is complete, and defining ‘tab stops’ and ‘enter key functions’. The Solution 
has a form designer, which will allow for the proper ordering of data entry, and rapid access 
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to the entry fields.  The specifications and signoff will occur in Phase 2 Requirements Discovery; 
Gathering Fit/Gap analysis & Phase 3 – System and Card Design.  

NF38  Contractor's Solution shall display invalid entries as soon as the operator tabs or moves off the 
field by either red text, or a red outline around the field to notify the user that the field does 
not  pass  its  validation  criteria.  The  specifications  and  signoff  will  occur  in  Phase  2 
Requirements Discovery; Gathering Fit/Gap analysis & Phase 3 – System and Card Design.       

NF39  Contractor shall work with the DMV staff to identify the fields needed for each credential type, 
as  the  types of  credentials will  require different  collection of  information. The enrollment 
workflow will dynamically display the fields needed for the specific credential being requested.  
The specifications and signoff will occur in the specifications and signoff will occur in Phase 2 
Requirements Discovery; Gathering Fit/Gap analysis & Phase 3 – System and Card Design.  

NF40  Contractor's Solution shall support the display of sample data for each field, as well as notifying 
the  operator  as  to  which  field  is  required,  and  therefore  which  fields  are  optional.  The 
specifications  and  signoff will occur  in  the  specifications  and  signoff will occur  in Phase 2 
Requirements Discovery; Gathering Fit/Gap analysis & Phase 3 – System and Card Design.    

NF41  Contractor's Solution shall allow, an applicant’s data to be saved for later retrieval. However, 

data on the form that does not pass validation criteria will not be saved. This process prevents 

the accidental saving of malformed or inaccurate data. Should the applicant need to leave the 

enrollment process and return later, the application will remain available up to a time frame 

decided by the DMV. Applications that have not been completed by the determined time span 

can  be  removed  or  archived,  in  accordance  with  the  DMV’s  data  retention  policy.  The 

specifications and  signoff will occur  in Phase 2 Requirements Discovery; Gathering Fit/Gap 

analysis & Phase 3 – System and Card Design. 

NF42  Contractor's  Solution  shall  have  for  those  fields  on  the  enrollment  form  which  are  not 
complete (do not pass validation) or are required will be flagged  in a manner for which the 
operator  can  readily  identify  the  fields  needing  an  update  or  completion.  Fields  that  are 
improper and mandatory are displayed via a highlight. The specifications and signoff will occur 
in Phase 3 – System and Card Design. 

NF43  Contractor's Solution shall allow during the enrollment process the applicant could 
 be presented with questions or data entry items for which they must fill out directly 
 during a questionnaire or ‘sub‐workflow’ displayed to them on the signature panel. The 
 result of these data entry options will be properly marked in the enrollment workflow, on 
 the screen for the operator to verify. The specifications and signoff will occur in Phase 2 
 Requirements Discovery; Gathering Fit/Gap analysis & Phase 3 – System and Card Design.   

NF44  Contractor's Solution shall maintain robust audit logging functions. All creation, change, 
 and viewing of applicant’s information is logged. The audit logs shall be made visible or 
 exposed to the appropriate administrative staff, within the applications.  
Additionally, audit log reports can be created for viewing and exporting of audit 
 information. The audit logs are filterable or searchable by multiple fields, including 
 applicant ID, operator or user ID, time range, and task or function executed. The  
specifications and signoff will occur in Phase 2 Requirements Discovery; Gathering Fit/Gap  
analysis & Phase 3 – System and Card Design.  

NF45  Contractor will work with the DMV staff to ensure all events required by the organizational 
policy and operating requirements and limits are properly part of the audit engine within the 
applications in this Solution. The specifications and signoff will occur in Phase 2 Requirements 
Discovery; Gathering Fit/Gap analysis & Phase 3 – System and Card Design. 
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NF46  Contractor's Solution shall provide standard audit log requirements as defined by NIST 800‐53 
and IRS 1075. These include but are not limited to logging the following actions:  
a) Start and Stop of an enrollment or an application itself. 
b) User Login and Log out  
c) Session Timeout  
d) Account Lockout (and failed access attempts)  
e) Applicant record creation, edit, viewing, and deletion, if allowed  
f) Event Scheduling and Execution  
g) Data Queries  
h) Order (change in process, or status of record)  
i) Any authentication failure, node, user, or otherwise  
j) Image and Signature capture  
k) PII creation, access, updating, deleting (if allowed) and exporting  
l) PII import for external source  
m) Advanced Authorization Events, security, administrative, other  
n) Backup, Restore and Data Transfer operations  
 

NF47  Contractor's  Solution  shall enable  the  viewing,  searching and  filtering of Audit  log data  to 
operators, administrators or other roles defined by the DMV. Exporting the data in a .csv or 
similar  format,  complete  with  UTC  timestamps  of  events,  is  an  available  option.  The 
specifications and  signoff will occur  in Phase 2 Requirements Discovery; Gathering Fit/Gap 
analysis & Phase 3 – System and Card Design. 

NF48  Contractor's  Solution  shall  utilize  NTP  time  synchronization  to  ensure  each  application  is 
recording accurate timestamps for all transactions and events. The Contractor's Solution will 
use the Amazon Web Services (AWS) EC2 instance NTP configuration. 

NF49  Contractor's  Solution  to  access  the  audit  log  information  shall  be  permission‐driven.    The 
specifications and  signoff will occur  in Phase 2 Requirements Discovery; Gathering Fit/Gap 
analysis & Phase 3 – System and Card Design. 

NF50  Contractor's Solution shall not allow any deletion of the audit log data. There will be no tool or 
option inside the application to delete the audit records.  

NF51  Contractor's Solution shall not allow any modification of the audit log data. There will be no 
tool or option inside the application to modify the audit records. 

NF52  Contractor’s cloud hosted Solution shall build a fault tolerant solution for the Production, 
Development, and QA environments across two AWS Availability Zones (AZ) within the 
GovCloud Region.  The Production environment will be monitored real‐time, 24 hours a day, 
365 days a year. In the event of a single node’s failure, additional 
 nodes will be automatically brought online, without any human intervention. 

NF53  Contractor’s hosted Solution shall have the ability to auto scale resources as needed, in the 
event of a high traffic or high‐volume timeframe, additional resources will be automatically 
added to the application (more cpu, more ram). Resources not needed will be removed or 
disabled. 

NF54   
Contractors solution will be a Web Application and use HTTPS requests to encrypt data in 
motion between Vermont client workstations and AWS servers which host the applications, 

in accordance with NIST’s FIPS 140‐2 standard. 
NF55  Contractor’s s application servers, database servers, web services servers, match nodes and 

cluster controllers will be virtualized. Additionally, within the hosted business rules, 
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additional nodes and servers will be brought online automatically if any one node or server 
fail, or if the environment requires  
more resources. 

NF56  Contractor shall operate two Card Personalization Facilities (CPFs), dividing daily print 
requests between the two facilities as determined by business need. The volume flows to 
each plant will change as needed in accordance with business and operational requirements.  

NF57  Contractor’s detailed Disaster Recovery and Business Continuity (DRBC) Plan will be made 
available to the DMV, on request, for complete review and approval. The Contractor will 
work with the Vermont DMV to review and finalize contingency plans in Phase 4 
Development & Configuration regarding how the Contractor will handle an emergency 
situation. 

NF58  Contractor’s Solution shall include both backup and archival functions for database clusters.  
Data retention of backups and archival of data will be defined and finalized in Phase 4 
Development & Configuration. 

NF59  Contractor’s Solution shall be a hosted environment. It will be the Contractor’s responsibility 
to manage the environment’s fault‐tolerance and disaster recovery options and 
configurations. DMV staff shall access the performance and resources tools to view system 
and resource utilization. 

NF60  Contractor’s Solution will maintain all data according to the State’s defined records 
 retention guidelines. Data retention of backups and archival of data will be defined 
 and finalized in Phase 4 Development & Configuration. 

 

NF61  Contractor’s Solution will maintain all images and documents according to the  
State’s defined document retention guidelines. Specifics will be detailed and  
approved in Phase 4 Development & Configuration. 

 

NF62  Contractor’s Solution shall be guaranteed to be virus‐, malware‐, and backdoor‐free at the 
time of delivery to the DMV. The Contractor will maintain the production, QA and 
development hosted environments, and for both maintenance and support will have access 
to the applications.  

NF63  Contractor’s Solution shall support active directory. 
 

NF64  Contractor’s solution shall not be available to users without them executing a login and  
authentication. There will be no application function that exists outside a login and 
 authentication session backed by an Active Directory server acknowledging the 
 authentication.  

 

NF65  Contractor’s Solution applications shall be role‐driven. Specific details will be documented 
and approved during Phase 3 System and Card Design and Phase 4 Development and 
Configuration.  

NF66  Contractor’s Solution shall require authentication for every transaction, while encrypting 
data‐at‐rest, and in transit. This includes authentication of the requesting users and server or 
system accounts.  

NF67  Contractor shall, prior to User Acceptance Testing (UAT), include a Systems Integration 
Testing (SIT) phase, and will stress test for load balancing and reliability during SIT testing. 
Contractor’s project team will 
 work with the DMV team to ensure the test plans for SIT include Stress and Reliability tests. 
This will be documented and approved during Phase 5 ‐ Verification (Testing) and DMV 
Training. 

NF68  Contractor’s Solution shall utilize standard communication protocols such as TCP/IP, HTTPs 
and SMTP for communication. 
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NF69  Contractor’s  Solution  shall  collect  or  push  data,  as  required  based  on  existing  or  legacy 
applications the DMV utilizes. The Solution shall be capable of forming a bridge between those 
applications and the SOA backplane utilized or accessed by newer applications. The specific 
details will be documented and approved in Phase 2 Requirements Discovery and Phase 3 Card 
and Card Design. 

NF70  Contractor’s Solution shall comply with all applicable State security policies, and 
adhere to all legal, statutory, and regulatory requirements  

 

NF71  Contractor’s  Solution  shall have  security  controls  in  accordance with  all  Federal  and  State 
security polices and regulations. 

NF72  Contractor’s Solution shall adhere to the ‘Fail Safe’ principle, such that, in the event
 of a failure, there is no access to protected data, utilizing a ‘default‐deny’ paradigm  

 

NF73  Contractor’s  Solution  shall  be  accordance  with  the  understanding  that  this  Solution  is 
essentially creating and hosting identities. Security architectures, storage, and communication 
protocols are selected to ensure the highest possible level of security for data and processes. 

 
NF74  Contractor’s Solution shall provide the ability to  identify certain  information as confidential 

(e.g. PII, PHI. The specific details will be documented and approved in Phase 2 Requirements 
Discovery and Phase 3 System and Card Design. 

NF75  Contractor’s Solution shall not allow access to summarized information by default. Access to 
all data and  statistics will be  specifically granted,  the default access  is  ‘none’. The  specific 
details will be documented and approved  in Phase 2 Requirements Discovery and Phase 3 
System and Card Design. 

NF76  Contractor’s Solution shall allow the appropriate DMV administrators to be given access  to 
assign and manage user permissions and roles within each application. These roles will exist in 
the  applications.  DMV  administrators  can  add  VT  AD  users  to  one  or many  roles.    The 
applications will perform the authorization after the user has been authenticated  in the VT 
Active  Directory.    The  specific  details  will  be  documented  and  approved  in  Phase2 
Requirements Discovery and Phase 3 System and Card Design. 

NF77  Contractor’s Solution shall be capable of restricting or revoking a user’s permissions, including 
the date of revocation without affecting any audit  log data displaying that user’s history of 
events and transactions. The user will be removed from the system and as such  lose access 
rights, but the log data will still display the user account (if applicable). 

NF78  Contractor’s  Solution  shall  include  a  monitoring  tool  which  provides  authorized  State 
personnel  as well  as  Contractor’s  system  administrators  a  real‐time  view  of  the  system’s 
integrity, user requests, traffic volume, resource utilization and health. The monitoring tool 
shall  have  thresholds  for  alerts,  and  activity  outside  normal  usage,  as well  as messaging 
capabilities for approaching any defined threshold or exceeding thresholds.  

NF79  Contractor’s  Solution  will  publish  usage  and  access  reports,  with  suspected  and  blocked 
threats, to specifically identified State administrators. The specific details will be documented 
and approved during Phase 2 Requirement Discovery and Phase 3 System and Card Design. 

NF80  Contractor shall conduct internal and external penetration testing, vulnerability reviews, and 
application testing/scanning. The third‐party (external) penetration tests shall be conducted 
quarterly, and/or upon demand. Contractor will provide the results of the quarterly testing to 
the Vermont DMV Security Officer upon request.  

NF81  Contractor’s Solution shall be fully compliant with the Federal Driver Privacy Protection Act 
(DPPA) of 1994, Public Law No. 103‐322 codified as amended by Public Law 106‐69, as well as 
the American Recovery and Reinvestment Act of 2009.  
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NF82  Prior to any production release, Contractor will undergo a rigid set of checks in collaboration 
with the Vermont DMV to ensure that everything is ready to move into production. For major 
production  releases,  that  effort may  at  the  State’s  discretion  include  a  thorough  Security 
Impact Assessment. The details will be documented and approved  in collaboration with the 
DMV. 

NF83  Contractor shall manufacture DLs and  IDs  in their Card Personalization Facilities (CPFs). The 
facilities will be audited annually by  representatives of  the Payment Card  Industry Security 
Standards Council  (PCI  SSC) as well as  individually by  certain member  institutions. Or,  the 
facilities will be certified and audited under NASPO standards. 

NF84  Contractor shall plan its staffing requirements by the project phase. A full list of staff who will 
be working on the Credential Production System (CPS) project by phase will be made available 
to Vermont DMV upon request.  
The Contractor’s security policies shall require that prior to their hiring, all employees, full‐
time, part‐time or temporary, go through criminal and credit background checks prior to hire, 
at both  local and national  levels conducted by an  independent third‐party service provider. 
Additionally, the Contractor shall perform and review background checks of current employees 
on an annual basis.  

 
Upon review and approval of the background checks, Contractor’s Human Resources and 
 Security Department provide security training for all new / temporary employees.  
Access policies are reviewed with all employees during the mandatory Employee Security 
 Training. Annually, the Contractor’s security policies are reviewed and approved by  
the executive committee. The Contractor shall hold annual Mandatory Security Training for 
 all employees.  

NF85   Contractor shall agree to use the State’s templates for the Project Management deliverables. 
The Contractors’ project manager will review those templates with the DMV and will 
 incorporate them into the Contractor’s project management process. The specific details will 
be documented and approved in Phase 1 Project Initiation and Planning. 

NF86  The Contractor’s PM will work directly with the State Project Manager to develop agreed‐upon 
project management deliverables, such as schedules, plans and reports. The specific details 
will be documented and approved in Phase 1 Project Initiation and Planning. 

NF87  During weekly progress meetings the Contractor will provide ongoing updates, will offer advice 
to help meet goals and schedules, will identify the risks associated with each undertaking, and 
will participate in walkthroughs of selected deliverables, as requested by the State staff. The 
specific details will be documented and approved in Phase 1 Project Initiation and Planning. 

NF88  Contractor  will  develop  and  provide  weekly  progress  reports  which  address  the  topics 
mentioned above, and they will be submitted to the DMV at DMV‐designated time frames. 
Contractor  will  support  other  report  periodicities,  as  needed.  The  Contractor  PM  will 
incorporate all  the action  items and activities mentioned above. VALID will use  the State’s 
templates  and  portfolio management  tools.  The  specific  details will  be  documented  and 
approved in Phase 1 Project Initiation and Planning. 

NF89  Contractor’s replacement of its designated key personnel will occur only with the approval of 
the State. If the Contractor must provide an alternative key person, then the Contractor will 
submit  to  the DMV  in writing  the  reason  for  the change and a completed staff experience 
reference  form  and  resume  for  the  substitute  person,  which  the  State  will  approve  or 
disapprove.  
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NF90  Contractor  shall work with  the State and DMV  to determine a project documentation and 
repository approach that aligns with those of the State and DMV. The specific details will be 
documented and approved during Phase 1 Project Initiation and Planning. 

NF91  Contractor  shall  provide  technical  infrastructure  documentation  describing  the  system, 
hardware,  software  and  tools  needed  for  each  of  the  Production,  QA  and  Development 
environments. These documents will be part of  the Solution Design Document, and will be 
delivered before SIT, and revised as necessary post SIT and before implementation.  

NF92  Contractor will provide its Change Management Plan to the Vermont DMV for its review and 
approval. The Contractor will detail any differences  in approach to change management by 
project phase and/or ongoing operations in the change management plan.  

NF93  Contractor will provide an environment  configuration document  for each of  the proposed 
environments (Prod, QA and Development) detailing the configuration of each of the hosted 
environments. These documents will be part of  the Solution Design Document, and will be 
delivered before SIT, and revised as necessary post SIT and before implementation. 

NF94  Contractor shall provide the following documents to the State:  
1) Data Dictionary  
2) Data Models  
3) Data Flow Diagrams 
4) Process Models  
5) Other planning and design documents  
 
These documents will be part of the Solution Design Document, and will be  
delivered before SIT and revised as necessary post SIT and before implementation.  

NF95  Contractor will collaborate with the State  to create and execute a Knowledge Transfer and 
Training Plan that will layout our joint objectives, mutual roles and responsibilities, as well as 
our approach to ensure that all the DMV staff – management, operational and administrative 
end‐users  and  technical  personnel  –  are  proficient  and  confident  in  using  Contractor’s 
Solution. The specific details will be documented and approved in Phase 4 Testing and Training. 

NF96  In collaboration with  the DMV, Contractor will prepare a Knowledge Transfer and Training 
Plan, which describes the formal processes to position the DMV and ADS staff to run, maintain 
and proficiently support the DL / ID system Solution in a self‐sufficient manner. The specific 
details will be documented approved in Phase 4 Testing and Training. 

NF97  Contractor shall do a walkthrough of all training packages to the State at least a month prior 
to the beginning of scheduled training, so that any corrections or adjustments can be made 
efficiently and without rushing. The specific details will be documented approved in Phase 4 
Testing and Training. 

NF98  Everything developed by Contractor for the training of the DMV staff will be made available to 
the Vermont DMV, which can modify and replicate as needed.  

NF99  All of the Contractors’ training materials shall have an electronic distribution component. The 
specific details will be documented approved in Phase 4 Testing and Training. 

NF100  Contractor will  assist  Vermont  DMV  with  all  testing  and  release  preparation  in  the  pre‐
production  environment. Contractors’ Quality Management  team will heavily  execute  test 
cases before a potential release. Further, release preparation will include staging on the QA 
server where additional testing occurs; and the Contractor will use a pre‐production checklist 
to ensure that all steps are executed prior to production switch‐over. The specific details will 
be documented approved in Phase 4 Testing and Training.  
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NF101  Contractor shall have an Implementation Plan, which  includes Contractor’s plan for support 
and maintenance. The specific details will be documented and approved in the Service Level 
Agreement.  

NF102  Contractor  will  provide  to  Vermont  DMV  suggested  support  staffing  information  for  the 
implementation and ongoing operational support. The specific details will be documented and 
approved in the Service Level Agreement. 

NF103  Contractor shall work with the State of Vermont (SOV) to develop security and infrastructure 
to  SOV  is  complying  with  Interconnection  Security  Agreement  (ISA)  required  by  the 
Department of Homeland Security. Contractor will assist the SOV in working with the DHS to 
establish a new ISA and ensuring compliance.  

NF104  Contractor's Solution BioLink  ID when  implemented shall  include 1:1, 1:N, and other match 

requests (subject to further language in Attachment A, Section 7.1.1 paragraph 2), the 
1:1 verification will be accomplished at  image  capture, and 1:N as part of gated  issuance, 
meaning the credential will not be cleared to be printed until it has passed 1:N verification.   

NF105  Contractor's biometric enrollment and verification will be designed built and tested (subject to 
further language in Attachment A, Section 7.1.1 paragraph 4).   BioLink ID is not required for WebLink 
ID  to  conduct  enrollments  within  the  live  environment,  or  to  communicate  with  other 
verification portals such as AAMVA. 

 
OPTIONAL CONTRACT DELIVERABLES 
While the State does not intend on implementing the flowing services at the time of initial 
implementation it recognizes that over the term of this contract implementation of the following 
services may be implemented.  The contractor and the State will negotiate the detailed requirement of 
these services as well as any price variations at the time the State desires to move forward with 
implementation of these solutions. 

 
1. S2S is an optional deliverable. It is not required for the implementation on or before 7/1/2019. 

The State has the option to complete this functionality over the life of the contract. It will not be 
included  in  the  per  card  price  at  this  time.  If  the  State  decides  to move  forward with  this 
functionality contract negotiations will occur at that time.  

 
2. Mobile ID/DL application is an optional deliverable. It is not required for the implementation on 

or before 7/1/2019. The State has the option to complete this functionality over the life of the 
contract.  It will not be  included  in the per card price at this time.  If the State decides to move 
forward with this functionality contract negotiations will occur at that time. 
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EXHIBIT 3 

STANDARD SERVICE LEVEL AGREEMENT 
 

Type   DESCRIPTION 

Maintenanc
e and 
Operations 
Support 
Window 

 Live support for “System issues” available from 7:00AM – 11:00PM (EST) Monday – 
Sunday 

 ‘After Hours’ support for system down issues provided 24‐hour x7 days x 365 days. 
After Hours support shall be voicemail based. 

 Contractor’s Help Desk (HD) shall review issues and respond within 15 minutes from 
the receipt of the request.   

Method for 
Contacting 
Technical 
Support 

 Contractor’s HD will receive communications from DMV Application Support or IT 
Help Desk via: 

o  web tracking (add web‐based portal info) 
o  Toll‐free support telephone line: (add toll‐free, support line) 
o  Email: add Contractor email 

• If the issue is severe and the Contractor HD does not respond within 15 minutes, 
then DMV Application Support or  IT Help Desk will dispatch a call to the nearest 
Field Services technician who will travel to the site to resolve the concern. 

 
If the call  is regarding malfunctioning equipment, then the Contractor’s HD operator 
will request the following from the requestor:  

o Location of the office (full physical address)  
o Contact point (name, phone and email)  
o A concise summary of the issue  

 
Escalation 
Process for 
Support 
Issues 

DMV Application Support or IT Help Desk Support will contact the Contractor’s Operations 
Manager/Support Team. 
 

Priority  Description  Target 
Response Time 

Target Fix Time 

Critical  Used when any hardware 
or software becomes 
unavailable, jeopardizes 
the Agency’s compliance 
with laws, affects 

 
 
 
 

Shall be resolved or a 
workaround provided within 
four (4) hours. A high‐level 
resolution plan will be 
presented, and shall include 
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security or integrity of 
any Agency’s data or 
degrades the Agency’s 
response time below 
performance 
requirements. For 
example, completely 
preventing users from 
processing driver’s 
licenses/identification 
cards due to issues with: 
camera, signature pad, 
software applications, 
interfaces to State and 
AAMVA interfaces. 

Acknowledgement 
w/in 15 minutes 
from the FPOC 
that the issue is 
being worked. 

root cause analysis, 
description and probable 
cause, status, next steps, 
timeline. 

High  Used when  one  or more 
business  users  are 
experiencing  a  problem 
that  needs  quick 
attention  (example: 
document scanner). 

An average resolution time of 
one (1) day, but no more than 
a maximum of three (3) days. 

Med  Used  when  1  or  more 
business  users  are 
experiencing  a  problem 
that has a work around. 

An average resolution time of 
four (4) days, with all medium 
priority  issues  being  resolved 
within seven (7) days. 

Low  Used  when  1  or  more 
business  users  are 
experiencing  a  problem 
that  is not affecting their 
work  but  would  like  it 
fixed. 

Acknowledgement 
time w/in One (1) 
hour from the 
FPOC. 

The issue shall be resolved 
within 30 calendar days of the 
notification. 

 

 Dispatched calls where a field services technician needs to travel to a DMV location 
and make a repair or replacement should incur a four (4) hour window. 

 
 

Tracking 
Response 
Resolution 
Metrics    

 Contractor shall track all issues from the moment the issue reaches their Help Desk until 
the technician resolves the issue.  

 

 Contractor shall use an automated call distribution (ACD) system which will automatically 
track calls, provide call durations, etc.  

 

 Contractor HD Customer Service Representation (CSR) will log the open ticket into JIRA, the 
Contractor’s  issue management  system, where  the  issue will be  recorded,  tracked, and 
progresses through final resolution. 

 

 Contractor will report to DMV monthly all agreed‐upon metrics as they relate to all 
calls, web tracking and emails to the Help Desk, response times, resolutions, etc.  

Service 
Maintenance 

 Scheduled – Contractor shall schedule maintenance during the State’s regular maintenance 
schedule. Today, that is weekly on Thursday, evenings 6PM – 7PM and Sunday, noon – 6PM



STATE OF VERMONT Contract # 36382  Page 48 of 75 
 

 

 Unscheduled  –  Contractor  shall  provide  the  State with  a minimum  of  7  days  advance 
written  notice  of  any  planned maintenance  that  is  outside  of  the  established  regular 
maintenance schedule. This should be outside DMV business hours. 

Service 
Outage 

 Scheduled – Contractor shall notify the State of Scheduled outages at least 7 days 
in advance. 

 Unscheduled  
o Recovery Time Objective (RTO) – production must resume within 4 hours of the 

onset of the disaster. 
o Recovery Point Objective (RPO) within 15 minutes of the failure. If requested by 

the  DMV  the  Contractor  shall  provide  support  in  identifying  any  data  not 
recovered during the 15 minute timeframe. 

Printing and 
Shipping of 
Licenses [F11 
&F12] 

 Contractor's Card Personalization Facilities will print and ship cards no  later than 
three (3) business days following transmission of DL/ID card data from VT DMV.  

 Contractor will ship cards not completed within the required three‐day agreement 
via an expedited shipping service such as UPS or FedEx for next day delivery at the 
Contractor’s cost. 

 Contractor shall guarantee all its cards are free from defects in production during the term 
of the card.  If the DMV or one of its citizens says a credential should be replaced during 
the term of the card, then the credential will be replaced at the Contractor’s cost if the card 
shows signs of a production defect and is free from signs of abuse.  Normal wear and tear 
is not a production defect. 

 
Modification
s/Enhancem
ents 

Contractor shall perform 500 hours per year of development at no cost after base functionality 
has been implemented.  Examples include: 
 

o Configuration changes 
o Card Design changes 
o Commissioner card signature change 
o Accommodate  unanticipated  requests  for  enhancements  due  to  legislative  or 

federal report requirements 

 
 
Service Credits 

SLA Category  Description  Measurement  Remedy/Credit 

Solution Availability  Server/application‐level 
availability  
 

The  servers/application 
should  be  up  and  running 
99.9%  of  the  time,  with 
scheduled maintenance time 
excluded  from  the 
calculation  
 

Credit  ‐  %  of Monthly 
Fees 99.90% ‐ 100% No 
Credit  99.70%  to 
99.89%  8%  99.50%  to 
99.69%  15%  <  99.50% 
25%  
 

Scheduled 
Maintenance 

Contractor  is  allowed  10 
hours  of  system 
maintenance  per  month, 
scheduled with the Agency. 

From  the  time  the 
maintenance  begins,  until 
the  work  is  complete,  and 
system is operational again.  

Credits  shall  be  one 
percent (1%) of the fees 
paid  to  the  Contractor 
in the applicable month 
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  for  each  hour  of 
Scheduled  Downtime 
that  exceeds  this 
limitation.  
 

Licensing  Office 
Outage – Onsite Issue 
Resolution 

If  a  key  component  of  the 
license  issuing  office  is 
down  and  a  customer 
record cannot be processed, 
even with a workaround,  it 
constitutes  as  an  office 
outage  
 

From  the  time  the  issue  is 
reported  to Contractor until 
the  issue  is  resolved.  Max 
time  allowed  is  4  business 
hours  for  an  office  outage 
situation.  
 

For  each  incident  that 
the  response  time  is 
over  8  business  hours 
for  an  entire  license 
facility outage, a $1,000 
credit will be issued  
 

Standard  Service  Call 
for  Licensing  Office 
(non‐office  outage) 
 

All  service  calls  for  routine 
equipment  repair  / 
replacement  will  be 
responded  to  within  4 
hours.  
 

From  the  time  the  issue  is 
reported  to Contractor until 
the  issue  is  resolved  should 
be four hours or less.  
 

For  non‐outage  issues, 
average  the  response 
time each month. If the 
average is over 4 hours, 
a  $500  credit  will  be 
issued.  
 

Credential Quality  
 

Contractor  guarantees  the 
quality  of  all  credentials 
(DLs and IDs) it produces for 
Vermont DMV.  
 

If  a  Vermont  citizen  has 
issues with his or her card, or 
if  Vermont  DMV  has  any 
concern  with  any 
Contractor‐produced 
credential directly related to 
a  production  defect  (during 
the service term of the card), 
then  Contractor  will 
immediately  issue  a  new 
credential and mail  it to the 
appropriate  location,  at  no 
additional charges.  
For  purposes  of  this 
warranty  the  term,  “service 
term” shall mean the period 
between  card  issuance  and 
the card’s expiration date. 

Contractor  guarantees 
all  its  cards  are  free 
from  production 
defects.  If  the DMV  or 
one of its citizens says a 
credential  should  be 
replaced  for  a 
production  defect 
during the service term 
of  the  card,  then  the 
credential  will  be 
replaced  at  the 
Contractor’s cost.  
For  purposes  of  this 
warranty  the  term, 
“service  term”  shall 
mean  the  period 
between  card  issuance 
and  the  card’s 
expiration date. 

Disaster Resolution  
 

Contractor  will  have  a 
primary  and  backup 
production facility and Data 
Center,  which  should 
minimize any issues created 
by  a  disaster  at  those 
locations  
 

1)  If  a  disaster  occurs  at  a 
production facility, the work 
shall  be  transferred  to  the 
back‐up  facility  within  one 
business  day  to  continue 
production of  jobs received. 
2)  If  a  Contractor  Data‐
Center receiving the jobs has 

1) Credit of five percent 
(5%) of the fees paid to  
Contractor    in  the 
applicable  month  for 
each  one  (1)  hour 
increment  (or  part 
thereof)  beyond    one  
business  day    2)  The 
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disaster  occur,  they  shall 
recover files sent within a 15 
min period from the time of 
the  disaster  (ex:  if  this 
disaster occurs at 8 am, files 
sent up  to 7:45 am  shall be 
recovered)  
 

recovery  point 
achieved is greater than 
fifteen  (15)  minutes, 
the  failure  of which  to 
achieve shall result in a 
Performance  Credit  of 
five percent (5%) of the 
fees paid to  Contractor  
in the applicable month 
for  each  fifteen  (15) 
minute  increment  (or 
part  thereof)  beyond 
fifteen (15) minutes  
 

 Security  Compliance 
 

Contractor  will  adequately 
protect  State  data  housed 
at  Contractor  facilities  and 
comply  with  security  rules 
established by the agency  
 

Discovery  of  a  breach  of 
State Data  
 

Agency  shall  receive  a 
Performance  Credit  of 
25% of the fees paid to  
Contractor  in  the 
applicable  month  for 
any  non‐compliance  of  
Contractor  's  security 
obligations  that 
involves access to State 
Data,  including the  loss 
or  theft  of  driver 
licenses,  State  IDs  or 
other  driver  license 
information  
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ATTACHMENT B – PAYMENT PROVISIONS 

The maximum  dollar  amount  payable  under  this  contract  is  not  intended  as  any  form  of  a 

guaranteed amount.     Nothing  in  this contract or any other procurement documents shall be 

deemed a guarantee of expected transaction volume.  The Contractor will be paid for products 

or services actually delivered or performed, as specified  in Attachment A, up to the maximum 

allowable amount specified on page 1 of this contract occurring prior to Contract expiration.  

 

1. Prior to commencement of work and release of any payments, Contractor shall submit to 

the State: 

a. a certificate of insurance consistent with the requirements set forth in Attachment 

C, Section 8 (Insurance), and with any additional requirements for  insurance as 

may be set forth elsewhere in this contract; and 

b. a current IRS Form W‐9 (signed within the last six months). 

2. Payment terms are Net 30 days from the date the State receives an error‐free  invoice 

with all necessary and complete supporting documentation.  

3. Contractor shall be paid for services rendered as set forth herein. Contractor shall have 

no recourse against the State for any payment except as expressly set forth herein.  

4. Contractor shall not invoice the State of Vermont until the completion and acceptance of 

the first period of the contract lifecycle, which is documented in Attachment A section 5. 

Invoicing must contain a detail of equipment delivered and services including dates and 

hours of work performed and rates of pay as applicable.   All  invoices must  include the 

Contract # for this contract.  

5. Contractor shall submit the monthly invoices to the State by the 15th calendar day of the 

month following the month of services.  Invoices shall be submitted to the State at the 

following address:  

      Vermont Department of Motor Vehicles 
      Accounts Payable 
      120 State Street 
      Montpelier, VT 05603 
      DMVFinanceunit@vermont.gov 

 

Invoices  submitted  at  the  end  of  the  State’s  fiscal  year  (currently  June  30), must  be 

submitted by  the 5th of  June  to be processed within  that  current  fiscal year.  Invoices 
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submitted after the 5th of June of any year may not be processed until after July 10th of 

the same year. 

 
6. Contractor shall compensate the State for any service level violations that may occur in 

accordance with the service credit schedule set forth in Attachment A exhibit 3. 

7. Upon completion and acceptance of core services outlined  in Attachment A Section 5 

Contractor shall be paid for services performed, and any additional reimbursements, as 

follows: 

  Table 1 

PAYMENT OVER TIME PER CARD COST YEARS 1 TO 5 OF THE CONTRACT 

PRODUCTION OR SERVICE 
DESCRIPTION 

QTY  UNIT  NOT TO 
EXCEED COST 

DL/ID Per Card Cost  1  Per Card  $3.31 

EDL Per Card Cost   1  Per Card  $5.04 

Additional Expedited cost per card 
May be charged in addition to the 
per card cost for DL/ID or EDL. 
Invoices including this expedited 
charge must include proof of 
approval. 

1  Per Card  $30.00 

NOTE:  Per  card  cost  is  inclusive  of  all  requirements  set  forth  in  this 

agreement.  

 

 

8. Other Professional Services –  Contractor shall provide 500 hours annually for services the 

State may request. Should the State require additional services beyond the 500 hours the 

Contractor agrees  to provide  these services at  the hourly  rates  listed below. A  formal 

Change Order which outlines the new scope of work and estimated number of hours and 

cost shall be submitted and approved by the State prior to any work being done.  

Description  Hourly  Rate  Prior  to  Final 

System Acceptance 

Hourly Rate during 
Maintenance and Support 
Years 1 through 5 

Project Manager   $125.00  $125.00 

Business Analyst   $125.00  $125.00 
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Lead 

System/Software 

Engineer 

$150.00  $150.00 

Developer   $145.00  $145.00 

Card Design   $145.00  $145.00 

 

  

9. The Contractor shall perform all maintenance and support services as described  in the 

service  level  agreement  and  at  no  additional  charge  to  the  state.  In  addition,  the 

Contractor may not invoice the state or request to utilize enhancement hours as covered 

under Attachment  B,  Section  8  above,  for  issue,  “bug”,  resolution  related  to  general 

system maintenance.   

 

10. Termination for Convenience Terms    
In the event the State elects to terminate this Contract in accordance with Section 7, 
Termination for Convenience on page 1 of this Contract, the following provisions shall 
apply.  
 
Notice of any such termination shall be delivered in writing to the Contractor.  Any such 
Notice of Termination shall specify the extent to which performance under this Contract is 
terminated, and the date upon which such termination becomes effective.  Upon receipt of 
any such notice, Contractor shall, unless the notice requires otherwise: 

 
A.   Immediately discontinue performance on the date and to the extent specified in 
the notice; 
 
B.   Place no further orders for materials other than as may be necessarily required 
for completion of such portion of the Contract that is not terminated; 
 
C.   Promptly make every reasonable effort to either obtain cancellation on terms 
satisfactory to DMV of all orders to Contractor's suppliers to the extent they relate to 
the performance of that portion terminated, or upon DMV's concurrence assign to DMV 
those orders; and 

 
D.  Assist DMV, upon request, in the maintenance, protection, and disposition of 
property acquired by DMV under this Contract. 
 
E.  If terminated for convenience, the DMV will pay the Contractor an equitable 
adjustment to include (without duplication of any item) an amount equal to its 
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unrecovered investment in equipment, materials, development costs and a reasonable 
profit considering the percentage of the project completed not to exceed the amount 
indicated in the Investment Recovery table below. 
 
F.  Investment Recovery In the Event of Termination for Convenience:  

Month After 

Commencement 

of Contract 

 

Equitable 

Adjustment 

Not To 

Exceed 

(All Costs) 

Month After 
Commencement 

of Contract 

Equitable 

Adjustment  

Not To 

Exceed 

(All Costs) 

       

     

1  $44,730   31  $550,000 

2  $44,730   32  $550,000 

3  $44,730   33  $550,000 

4  $657,300   34  $500,000 

5  $657,300   35  $500,000 

6  $657,300   36  $500,000 

7  $813,750   37  $450,000 

8  $813,750   38  $450,000 

9  $813,750   39  $450,000 

10  $975,450   40  $400,000 

11  $975,450   41  $400,000 

12  $975,450   42  $400,000 

13  $901,950   43  $350,000 

14  $901,950   44  $350,000 

15  $901,950   45  $350,000 

16  $828,450   46  $300,000 

17  $828,450   47  $300,000 

18  $828,450   48  $300,000 

19  $760,200   49  $250,000 

20  $760,200   50  $250,000 

21  $760,200   51  $250,000 

22  $698,250   52  $200,000 

23  $698,250   53  $200,000 

24  $698,250   54  $200,000 

25  $636,300   55  $150,000 

26  $636,300   56  $150,000 
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G.  The Investment Recovery to be paid by DMV in accordance with the above terms 
will represent the amount of the unamortized costs of equipment and other 
components acquired by the Contractor that Contractor cannot recoup as a 
consequence of such early termination.  

 
   

27  $636,300   57  $150,000 

28  $574,350   58  $100,000 

29  $574,350   59  $100,000 

30  $574,350   60  $100,000 
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ATTACHMENT C: STANDARD STATE PROVISIONS 

FOR CONTRACTS AND GRANTS 
REVISED DECEMBER 15, 2017 

1.  Definitions:  For  purposes  of  this  Attachment,  “Party”  shall  mean  the  Contractor,  Grantee  or 
Subrecipient, with whom the State of Vermont is executing this Agreement and consistent with the form 
of the Agreement.  “Agreement” shall mean the specific contract or grant to which this form is attached. 

2. Entire Agreement: This Agreement, whether in the form of a contract, State‐funded grant, or Federally‐
funded  grant,  represents  the  entire  agreement  between  the  parties  on  the  subject matter. All  prior 
agreements, representations, statements, negotiations, and understandings shall have no effect.   

3.  Governing Law, Jurisdiction and Venue; No Waiver of Jury Trial: This Agreement will be governed by 
the  laws of the State of Vermont. Any action or proceeding brought by either the State or the Party  in 
connection with  this Agreement  shall be brought  and enforced  in  the  Superior Court of  the  State of 
Vermont, Civil Division, Washington Unit.  The Party irrevocably submits to the jurisdiction of this court 
for any action or proceeding regarding this Agreement.  The Party agrees that it must first exhaust any 
applicable administrative remedies with respect to any cause of action that it may have against the State 
with regard to its performance under this Agreement. Party agrees that the State shall not be required to 
submit to binding arbitration or waive its right to a jury trial. 

4. Sovereign Immunity: The State reserves all immunities, defenses, rights or actions arising out of the 
State’s sovereign status or under the Eleventh Amendment to the United States Constitution. No waiver 
of the State’s  immunities, defenses, rights or actions shall be  implied or otherwise deemed to exist by 
reason of the State’s entry into this Agreement.  

5. No Employee Benefits For Party: The Party understands that the State will not provide any individual 
retirement  benefits,  group  life  insurance,  group  health  and  dental  insurance,  vacation  or  sick  leave, 
workers  compensation  or  other  benefits  or  services  available  to  State  employees,  nor will  the  State 
withhold  any  state  or  Federal  taxes  except  as  required  under  applicable  tax  laws,  which  shall  be 
determined in advance of execution of the Agreement. The Party understands that all tax returns required 
by the Internal Revenue Code and the State of Vermont, including but not limited to income, withholding, 
sales and use, and rooms and meals, must be filed by the Party, and information as to Agreement income 
will be provided by the State of Vermont to the Internal Revenue Service and the Vermont Department of 
Taxes.  

6. Independence: The Party will act in an independent capacity and not as officers or employees of the 
State. 

7. Defense and Indemnity: The Party shall defend the State and its officers and employees against all third 
party claims or suits arising in whole or in part from any act or omission of the Party or of any agent of the 
Party in connection with the performance of this Agreement. The State shall notify the Party in the event 
of any such claim or suit, and the Party shall immediately retain counsel and otherwise provide a complete 
defense against the entire claim or suit.  The State retains the right to participate at its own expense in 
the defense of any claim.  The State shall have the right to approve all proposed settlements of such claims 
or suits.   
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After a final judgment or settlement, the Party may request recoupment of specific defense costs and may 
file suit in Washington Superior Court requesting recoupment. The Party shall be entitled to recoup costs 
only upon a showing that such costs were entirely unrelated to the defense of any claim arising from an 
act or omission of the Party in connection with the performance of this Agreement.  

The Party shall indemnify the State and its officers and employees if the State, its officers or employees 
become legally obligated to pay any damages or losses arising from any act or omission of the Party or an 
agent of the Party in connection with the performance of this Agreement.   

Notwithstanding any contrary language anywhere, in no event shall the terms of this Agreement or any 
document furnished by the Party in connection with its performance under this Agreement obligate the 
State to (1) defend or indemnify the Party or any third party, or (2) otherwise be liable for the expenses 
or reimbursement, including attorneys’ fees, collection costs or other costs of the Party or any third party. 

8. Insurance: Before commencing work on this Agreement the Party must provide certificates of insurance 
to show that the following minimum coverages are in effect. It is the responsibility of the Party to maintain 
current certificates of insurance on file with the State through the term of this Agreement. No warranty 
is made that the coverages and limits listed herein are adequate to cover and protect the interests of the 
Party for the Party’s operations. These are solely minimums that have been established to protect the 
interests of the State.  

Workers  Compensation:  With  respect  to  all  operations  performed,  the  Party  shall  carry  workers’ 
compensation insurance in accordance with the laws of the State of Vermont. Vermont will accept an out‐
of‐state  employer's workers’  compensation  coverage while  operating  in  Vermont  provided  that  the 
insurance carrier is licensed to write insurance in Vermont and an amendatory endorsement is added to 
the policy adding Vermont for coverage purposes. Otherwise, the party shall secure a Vermont workers’ 
compensation policy, if necessary to comply with Vermont law.   

General Liability and Property Damage: With respect to all operations performed under this Agreement, 
the Party shall carry general  liability  insurance having all major divisions of coverage  including, but not 
limited to:  

Premises ‐ Operations  

Products and Completed Operations  

Personal Injury Liability  

Contractual Liability  

The policy shall be on an occurrence form and limits shall not be less than:  

$1,000,000 Each Occurrence  

$2,000,000 General Aggregate  

$1,000,000 Products/Completed Operations Aggregate  

$1,000,000 Personal & Advertising Injury 

Automotive  Liability:  The  Party  shall  carry  automotive  liability  insurance  covering  all motor  vehicles, 
including hired and non‐owned coverage, used in connection with the Agreement. Limits of coverage shall 
not be less than $500,000 combined single limit.  If performance of this Agreement involves construction, 
or the transport of persons or hazardous materials, limits of coverage shall not be less than $1,000,000 
combined single limit.  

Additional Insured. The General Liability and Property Damage coverages required for performance of this 
Agreement shall include the State of Vermont and its agencies, departments, officers and employees as 
Additional Insureds.  If performance of this Agreement involves construction, or the transport of persons 
or  hazardous materials,  then  the  required  Automotive  Liability  coverage  shall  include  the  State  of 
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Vermont and its agencies, departments, officers and employees as Additional Insureds.  Coverage shall be 
primary and non‐contributory with any other insurance and self‐insurance.   

Notice  of  Cancellation  or  Change.  There  shall  be  no  cancellation,  change,  potential  exhaustion  of 
aggregate  limits or non‐renewal of  insurance coverage(s) without thirty (30) days written prior written 
notice to the State.   

9. Reliance by the State on Representations: All payments by  the State under this Agreement will be 
made  in  reliance upon  the accuracy of all  representations made by  the Party  in accordance with  this 
Agreement, including but not limited to bills, invoices, progress reports and other proofs of work.  

10. False Claims Act: The Party acknowledges that it is subject to the Vermont False Claims Act 
as set forth in 32 V.S.A. § 630 et seq.  If the Party violates the Vermont False Claims Act it shall be 
liable  to  the  State  for  civil  penalties,  treble  damages  and  the  costs  of  the  investigation  and 
prosecution of such violation, including attorney’s fees, except as the same may be reduced by a 
court of competent jurisdiction. The Party’s liability to the State under the False Claims Act shall 
not be limited notwithstanding any agreement of the State to otherwise limit Party’s liability.  

11. Whistleblower Protections: The Party shall not discriminate or retaliate against one of  its 
employees or agents for disclosing information concerning a violation of law, fraud, waste, abuse 
of  authority  or  acts  threatening  health  or  safety,  including  but  not  limited  to  allegations 
concerning the False Claims Act.  Further, the Party shall not require such employees or agents 
to forego monetary awards as a result of such disclosures, nor should they be required to report 
misconduct to the Party or its agents prior to reporting to any governmental entity and/or the 
public. 

12. Location of State Data: No State data received, obtained, or generated by the Party in connection with 
performance under this Agreement shall be processed, transmitted, stored, or transferred by any means 
outside the continental United States, except with the express written permission of the State.  

13. Records Available for Audit: The Party shall maintain all records pertaining to performance under this 
agreement.  “Records”  means  any  written  or  recorded  information,  regardless  of  physical  form  or 
characteristics, which is produced or acquired by the Party in the performance of this agreement. Records 
produced or acquired  in a machine readable electronic format shall be maintained  in that format. The 
records described shall be made available at reasonable times during the period of the Agreement and 
for  three  years  thereafter  or  for  any  period  required  by  law  for  inspection  by  any  authorized 
representatives of the State or Federal Government. If any litigation, claim, or audit is started before the 
expiration of the three‐year period, the records shall be retained until all litigation, claims or audit findings 
involving the records have been resolved.  

14. Fair Employment Practices and Americans with Disabilities Act: Party agrees  to  comply with  the 
requirement of 21 V.S.A. Chapter 5, Subchapter 6, relating to fair employment practices, to the full extent 
applicable. Party shall also ensure, to the full extent required by the Americans with Disabilities Act of 
1990, as amended,  that qualified  individuals with disabilities  receive equitable access  to  the  services, 
programs, and activities provided by the Party under this Agreement.  

15. Set Off: The State may set off any sums which the Party owes the State against any sums due the Party 
under this Agreement; provided, however, that any set off of amounts due the State of Vermont as taxes 
shall be in accordance with the procedures more specifically provided hereinafter.  
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16. Taxes Due to the State:  

A. Party understands and acknowledges responsibility, if applicable, for compliance with State tax 
laws,  including  income  tax withholding  for  employees  performing  services within  the  State, 
payment of use tax on property used within the State, corporate and/or personal income tax on 
income earned within the State.  

B. Party certifies under  the pains and penalties of perjury  that, as of  the date  this Agreement  is 
signed, the Party is in good standing with respect to, or in full compliance with, a plan to pay any 
and all taxes due the State of Vermont.  

C. Party understands that final payment under this Agreement may be withheld if the Commissioner 
of Taxes determines that the Party is not in good standing with respect to or in full compliance 
with a plan to pay any and all taxes due to the State of Vermont.  

D. Party also understands the State may set off taxes (and related penalties, interest and fees) due 
to the State of Vermont, but only if the Party has failed to make an appeal within the time allowed 
by  law, or an appeal has been taken and finally determined and the Party has no further  legal 
recourse to contest the amounts due.  

17. Taxation of Purchases: All State purchases must be invoiced tax free.  An exemption certificate will be 
furnished upon request with respect to otherwise taxable items. 

18. Child Support: (Only applicable if the Party is a natural person, not a corporation or partnership.) Party 
states that, as of the date this Agreement is signed, he/she:  

A. is not under any obligation to pay child support; or  

B. is under such an obligation and is in good standing with respect to that obligation; or  

C. has agreed  to a payment plan with the Vermont Office of Child Support Services and  is  in  full 
compliance with that plan.  

Party makes this statement with regard to support owed to any and all children residing in Vermont. In 
addition, if the Party is a resident of Vermont, Party makes this statement with regard to support owed to 
any and all children residing in any other state or territory of the United States.  

19. Sub‐Agreements: Party shall not assign, subcontract or subgrant the performance of this Agreement 
or any portion thereof to any other Party without the prior written approval of the State. Party shall be 
responsible  and  liable  to  the  State  for  all  acts  or  omissions  of  subcontractors  and  any  other  person 
performing work under this Agreement pursuant to an agreement with Party or any subcontractor. 

In the case this Agreement is a contract with a total cost in excess of $250,000, the Party shall provide to 
the State a  list of all proposed  subcontractors and  subcontractors’  subcontractors,  together with  the 
identity of those subcontractors’ workers compensation insurance providers, and additional required or 
requested  information,  as  applicable,  in  accordance with  Section  32  of  The  Vermont  Recovery  and 
Reinvestment Act of 2009 (Act No. 54).   

Party shall include the following provisions of this Attachment C in all subcontracts for work performed 
solely for the State of Vermont and subcontracts for work performed in the State of Vermont:  Section 10 
(“False Claims Act”);  Section 11  (“Whistleblower Protections”);  Section 12  (“Location of  State Data”); 
Section 14 (“Fair Employment Practices and Americans with Disabilities Act”); Section 16 (“Taxes Due the 
State”);  Section  18  (“Child  Support”);  Section  20  (“No Gifts  or Gratuities”);  Section  22  (“Certification 
Regarding Debarment”); Section 30 (“State Facilities”); and Section 32.A (“Certification Regarding Use of 
State Funds”). 
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20. No Gifts or Gratuities: Party shall not give title or possession of anything of substantial value (including 
property, currency, travel and/or education programs) to any officer or employee of the State during the 
term of this Agreement.  

21. Copies: Party shall use reasonable best efforts to ensure that all written reports prepared under this 
Agreement are printed using both sides of the paper.  

22. Certification Regarding Debarment: Party certifies under pains and penalties of perjury that, as of the 
date  that  this Agreement  is signed, neither Party nor Party’s principals  (officers, directors, owners, or 
partners) are presently debarred, suspended, proposed for debarment, declared  ineligible or excluded 
from participation in Federal programs, or programs supported in whole or in part by Federal funds.  

Party  further certifies under pains and penalties of perjury  that, as of the date that this Agreement  is 
signed,  Party  is  not  presently  debarred,  suspended,  nor  named  on  the  State’s  debarment  list  at: 
http://bgs.vermont.gov/purchasing/debarment  

23. Conflict of Interest: Party shall fully disclose, in writing, any conflicts of interest or potential 
conflicts of interest.   

24.  Confidentiality:  Party  acknowledges  and  agrees  that  this  Agreement  and  any  and  all 
information obtained by the State from the Party in connection with this Agreement are subject 
to the State of Vermont Access to Public Records Act, 1 V.S.A. § 315 et seq.   

25. Force Majeure: Neither the State nor the Party shall be liable to the other for any failure or 
delay of performance of any obligations under this Agreement to the extent such failure or delay 
shall have been wholly or principally caused by acts or events beyond  its  reasonable control 
rendering performance  illegal or  impossible (excluding strikes or  lock‐outs) (“Force Majeure”). 
Where  Force  Majeure  is  asserted,  the  nonperforming  party  must  prove  that  it  made  all 
reasonable efforts to remove, eliminate or minimize such cause of delay or damages, diligently 
pursued  performance  of  its  obligations  under  this  Agreement,  substantially  fulfilled  all  non‐
excused obligations, and timely notified the other party of the likelihood or actual occurrence of 
an event described in this paragraph.  

26.  Marketing:  Party  shall  not  refer  to  the  State  in  any  publicity  materials,  information 
pamphlets,  press  releases,  research  reports,  advertising,  sales  promotions,  trade  shows,  or 
marketing materials or  similar  communications  to  third parties except with  the prior written 
consent of the State. 

27. Termination:  

A. Non‐Appropriation: If this Agreement extends into more than one fiscal year of the State (July 1 
to June 30), and if appropriations are insufficient to support this Agreement, the State may cancel 
at the end of the fiscal year, or otherwise upon the expiration of existing appropriation authority. 
In the case that this Agreement is a Grant that is funded in whole or in part by Federal funds, and 
in the event Federal funds become unavailable or reduced, the State may suspend or cancel this 
Grant  immediately,  and  the  State  shall  have  no  obligation  to  pay  Subrecipient  from  State 
revenues. 
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B. Termination for Cause: Either party may terminate this Agreement if a party materially breaches 
its obligations under this Agreement, and such breach is not cured within thirty (30) days after 
delivery of the non‐breaching party’s notice or such longer time as the non‐breaching party may 
specify in the notice.   

C. Termination Assistance: Upon nearing the end of the final term or termination of this Agreement, 
without respect to cause, the Party shall take all reasonable and prudent measures to facilitate 
any transition required by the State.  All State property, tangible and intangible, shall be returned 
to the State upon demand at no additional cost to the State in a format acceptable to the State. 

28. Continuity of Performance: In the event of a dispute between the Party and the State, each 
party will continue to perform its obligations under this Agreement during the resolution of the 
dispute until this Agreement is terminated in accordance with its terms. 

29. No Implied Waiver of Remedies: Either party’s delay or failure to exercise any right, power 
or  remedy  under  this  Agreement  shall  not  impair  any  such  right,  power  or  remedy,  or  be 
construed as a waiver of any such right, power or remedy.  All waivers must be in writing. 

30. State Facilities: If the State makes space available to the Party in any State facility during the 
term of this Agreement for purposes of the Party’s performance under this Agreement, the Party 
shall only use the space in accordance with all policies and procedures governing access to and 
use of State facilities which shall be made available upon request.  State facilities will be made 
available to Party on an “AS IS, WHERE IS” basis, with no warranties whatsoever. 

31. Requirements Pertaining Only to Federal Grants and Subrecipient Agreements: If this Agreement  is 
a grant that is funded in whole or in part by Federal funds:  

A. Requirement  to Have a Single Audit: The Subrecipient will complete  the Subrecipient Annual 
Report annually within 45 days after its fiscal year end, informing the State of Vermont whether 
or  not  a  Single  Audit  is  required  for  the  prior  fiscal  year.  If  a  Single  Audit  is  required,  the 
Subrecipient will submit a copy of the audit report  to the granting Party within 9 months.  If a 
single audit is not required, only the Subrecipient Annual Report is required.  

For fiscal years ending before December 25, 2015, a Single Audit is required if the subrecipient 
expends $500,000 or more in Federal assistance during its fiscal year and must be conducted in 
accordance with OMB Circular A‐133. For fiscal years ending on or after December 25, 2015, a 
Single Audit is required if the subrecipient expends $750,000 or more in Federal assistance during 
its fiscal year and must be conducted  in accordance with 2 CFR Chapter I, Chapter II, Part 200, 
Subpart F. The Subrecipient Annual Report is required to be submitted within 45 days, whether 
or not a Single Audit is required.  

B. Internal  Controls:  In  accordance with  2  CFR  Part  II,  §200.303,  the  Party must  establish  and 
maintain effective internal control over the Federal award to provide reasonable assurance that 
the Party is managing the Federal award in compliance with Federal statutes, regulations, and the 
terms and conditions of the award. These internal controls should be in compliance with guidance 
in “Standards for Internal Control in the Federal Government” issued by the Comptroller General 
of the United States and the “Internal Control Integrated Framework”, issued by the Committee 
of Sponsoring Organizations of the Treadway Commission (COSO). 

C. Mandatory Disclosures:  In accordance with 2 CFR Part  II, §200.113, Party must disclose,  in a 
timely manner,  in writing  to  the  State,  all  violations  of  Federal  criminal  law  involving  fraud, 
bribery, or gratuity violations potentially affecting the Federal award. Failure to make required 
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disclosures may  result  in  the  imposition of sanctions which may  include disallowance of costs 
incurred, withholding of payments, termination of the Contract, suspension/debarment, etc. 

32. Requirements Pertaining Only to State‐Funded Grants: 

A. Certification Regarding Use of State Funds: If Party is an employer and this Contract is a State‐
funded grant  in excess of $1,001, Party certifies that none of these State funds will be used to 
interfere with or restrain the exercise of Party’s employee’s rights with respect to unionization. 

B. Good Standing Certification  (Act 154 of 2016):  If  this Contract  is a State‐funded grant, Party 
hereby represents:  (i)  that  it has signed and provided  to the State the  form prescribed by  the 
Secretary of Administration for purposes of certifying that it is in good standing (as provided in 
Section 13(a)(2) of Act 154) with the Agency of Natural Resources and the Agency of Agriculture, 
Food  and Markets, or otherwise  explaining  the  circumstances  surrounding  the  inability  to  so 
certify, and (ii) that it will comply with the requirements stated therein. 

 

(End of Standard Provisions) 
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ATTACHMENT D 

INFORMATION TECHNOLOGY SYSTEM IMPLEMENTATION 

TERMS AND CONDITIONS (rev. 3/29/18) 

 

1. MODIFICATIONS TO CONTRACTOR DOCUMENTS 

The  parties  specifically  agree  that  the  Contractor  Documents  are  hereby  modified  and 
superseded by Attachment C and this Attachment D.  

“Contractor Documents” shall mean one or more documents, agreements or other instruments 
required by Contractor in connection with the performance of the products and services being 
purchased by the State, regardless of format, including the license agreement, end user license 
agreement  or  similar  document,  any  hyperlinks  to  documents  contained  in  the  Contractor 
Documents, agreement or other instrument and any other paper or “shrinkwrap,” “clickwrap,” 
“browsewrap” or other electronic version thereof. 

2. NO SUBSEQUENT, UNILATERAL MODIFICATION OF TERMS BY CONTRACTOR 

Notwithstanding any other provision or other unilateral  license terms which may be  issued by 
Contractor during the Term of this Contract, and irrespective of whether any such provisions have 
been proposed prior  to or after  the  issuance of an order  for  the products and services being 
purchased  by  the  State,  as  applicable,  the  components  of  which  are  licensed  under  the 
Contractor Documents, or the fact that such other agreement may be affixed to or accompany 
the products and services being purchased by the State, as applicable, upon delivery, the terms 
and conditions set forth herein shall supersede and govern licensing and delivery of all products 
and services hereunder.  

3. TERM OF CONTRACTOR’S DOCUMENTS; PAYMENT TERMS 

Contractor acknowledges and agrees  that,  to  the extent a Contractor Document provides  for 
alternate term or termination provisions,  including automatic renewals, such sections shall be 
waived and shall have no force and effect.  All Contractor Documents shall run concurrently with 
the term of this Contract; provided, however, to the extent the State has purchased a perpetual 
license to use the Contractor’s software, hardware or other services, such license shall remain in 
place unless expressly  terminated  in accordance with  the  terms of  this Contract.   Contractor 
acknowledges and agrees that, to the extent a Contractor Document provides for payment terms 
which differ from the payment terms set forth  in Attachment B, such sections shall be waived 
and shall have no force and effect and the terms in Attachment B shall govern.   

4. OWNERSHIP AND LICENSE IN DELIVERABLES 

4.1 Contractor Intellectual Property.  

As between the parties, and subject to the terms and conditions of this Contract, Contractor 
and  its  third‐party  suppliers will  retain ownership of all  intellectual property  rights  in  the 
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Solution, and any and all derivative works made to the Solution or any part thereof, as well 
as all Work Product provided to the State (“Contractor Proprietary Technology”). The State 
acquires no  rights  to Contractor Proprietary Technology except  for  the  licensed  interests 
granted under this Contract.   The term “Work Product” means all other materials, reports, 
manuals, visual aids, documentation, ideas, concepts, techniques, inventions, processes, or 
works  of  authorship  developed,  provided  or  created  by  Contractor  or  its  employees  or 
contractors  uniquely  for  the  State  during  the  course  of  performing  work  for  the  State 
(excluding any State Data or derivative works  thereof and excluding any output  from  the 
Solution generated by the State’s use of the Solution, including without limitation, reports, 
graphs, charts and modified State Data,  but expressly including any form templates of such 
reports, graphs or charts by themselves that do not include the State Data).   

Title, ownership rights, and all Intellectual Property Rights in and to the Solution will remain 
the sole property of Contractor or its suppliers.  The State acknowledges that the source code 
is not covered by any license hereunder and will not be provided by Contractor.  Except as 
set forth in this Contract, no right or implied license or right of any kind is granted to the State 
regarding the Solution or any part thereof.  Nothing in this Contract confers upon either party 
any right to use the other party's trade names and trademarks, except for permitted license 
use in accordance with this Contract. All use of such marks by either party will inure to the 
benefit of the owner of such marks, use of which will be subject to specifications controlled 
by the owner. 

4.2 State Intellectual Property; User Name 

The State shall retain all right, title and interest in and to (i) all content and all property, data 
and information furnished by or on behalf of the State or any agency, commission or board 
thereof, and to all information that is created under this Contract, including, but not limited to, 
all data that is generated under this Contract as a result of the use by Contractor, the State or 
any third party of any technology systems or knowledge bases that are developed for the State 
and used by Contractor hereunder, and all other rights, tangible or intangible; and (ii) all State 
trademarks, trade names, logos and other State identifiers, Internet uniform resource locators, 
State user name or names, Internet addresses and e-mail addresses obtained or developed 
pursuant to this Contract (collectively, “State Intellectual Property”).  

Contractor may not collect, access or use State Intellectual Property for any purpose other than 
as specified in this Contract. Upon expiration or termination of this Contract, Contractor shall 
return or destroy all State Intellectual Property and all copies thereof, and Contractor shall have 
no further right or license to such State Intellectual Property.  

Contractor acquires no rights or licenses, including, without limitation, intellectual property 
rights or licenses, to use State Intellectual Property for its own purposes.  In no event shall the 
Contractor claim any security interest in State Intellectual Property. 

5. CONFIDENTIALITY AND NON‐DISCLOSURE; SECURITY BREACH REPORTING 

5.1 For  purposes  of  this  Contract,  confidential  information  will  not  include  information  or 
material which  (a)  enters  the  public  domain  (other  than  as  a  result  of  a  breach  of  this 
Contract); (b) was in the receiving party’s possession prior to its receipt from the disclosing 
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party; (c) is independently developed by the receiving party without the use of confidential 
information; (d) is obtained by the receiving party from a third party under no obligation of 
confidentiality to the disclosing party; or (e) is not exempt from disclosure under applicable 
State law. 

5.2 Confidentiality of Contractor  Information.   The Contractor acknowledges and agrees that 
this Contract and any and all Contractor information obtained by the State in connection with 
this Contract are subject to the State of Vermont Access to Public Records Act, 1 V.S.A. § 315 
et seq.  The State will not disclose information for which a reasonable claim of exemption can 
be made pursuant to 1 V.S.A. § 317(c), including, but not limited to, trade secrets, proprietary 
information or  financial  information,  including any  formulae, plan, pattern, process,  tool, 
mechanism, compound, procedure, production data, or compilation of information which is 
not patented, which  is known only  to  the Contractor, and which gives  the Contractor an 
opportunity to obtain business advantage over competitors who do not know it or use it. 

The State shall immediately notify Contractor of any request made under the Access to Public 
Records Act, or any request or demand by any court, governmental agency or other person 
asserting a demand or request for Contractor information.  Contractor may, in its discretion, 
seek an appropriate protective order, or otherwise defend any right it may have to maintain 
the confidentiality of such information under applicable State law within three business days 
of the State’s receipt of any such request.  Contractor agrees that it will not make any claim 
against the State if the State makes available to the public any information in accordance with 
the  Access  to  Public  Records  Act  or  in  response  to  a  binding  order  from  a  court  or 
governmental body or agency compelling its production.  Contractor shall indemnify the State 
for any costs or expenses incurred by the State, including, but not limited to, attorneys’ fees 
awarded  in  accordance  with  1  V.S.A.  §  320,  in  connection  with  any  action  brought  in 
connection with Contractor’s attempts to prevent or unreasonably delay public disclosure of 
Contractor’s  information  if a final decision of a court of competent jurisdiction determines 
that the State improperly withheld such information and that the improper withholding was 
based on Contractor’s attempts to prevent public disclosure of Contractor’s information. 

The State agrees that (a) it will use the Contractor information only as may be necessary in 
the course of performing duties, receiving services or exercising rights under this Contract; 
(b)  it will provide at a minimum the same care to avoid disclosure or unauthorized use of 
Contractor information as it provides to protect its own similar confidential and proprietary 
information;  (c) except as  required by  the Access  to Records Act,  it will not disclose such 
information orally or in writing to any third party unless that third party is subject to a written 
confidentiality agreement that contains restrictions and safeguards at least as restrictive as 
those contained  in  this Contract;  (d)  it will  take all  reasonable precautions  to protect  the 
Contractor’s  information; and  (e)  it will not otherwise appropriate such  information  to  its 
own use or to the use of any other person or entity. 

Contractor may affix an appropriate legend to Contractor information that is provided under 
this Contract to reflect the Contractor’s determination that any such information is a trade 
secret, proprietary information or financial information at time of delivery or disclosure. 
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5.3 Confidentiality of State  Information.    In performance of  this Contract, and any exhibit or 
schedule hereunder, the Contractor acknowledges that certain State Data (as defined below), 
to which  the Contractor may have access may contain  individual  federal  tax  information, 
personal  protected  health  information  and  other  individually  identifiable  information 
protected by State or federal  law or otherwise exempt from disclosure under the State of 
Vermont Access to Public Records Act, 1 V.S.A. § 315 et seq. (“State Data”).  State Data shall 
not be stored, accessed from, or transferred to any location outside the United States. 

Unless otherwise  instructed by  the State, Contractor agrees  to keep confidential all State 
Data.  The Contractor agrees that (a) it will use the State Data  only as may be necessary in 
the course of performing duties or exercising rights under this Contract; (b) it will provide at 
a minimum the same care to avoid disclosure or unauthorized use of State Data as it provides 
to protect  its own  similar confidential and proprietary  information;  (c)  it will not publish, 
reproduce, or otherwise divulge any State Data in whole or in part, in any manner or form 
orally or in writing to any third party unless it has received written approval from the State 
and that third party is subject to a written confidentiality agreement that contains restrictions 
and safeguards at  least as restrictive as those contained  in this Contract; (d)  it will take all 
reasonable  precautions  to  protect  the  State’s  information;  and  (e)  it will  not  otherwise 
appropriate  such  information  to  its own use or  to  the use of any other person or entity.  
Contractor will take reasonable measures as are necessary to restrict access to State Data in 
the  Contractor’s  possession  to  only  those  employees  on  its  staff  who  must  have  the 
information on a “need to know” basis.  The Contractor shall not retain any State Data except 
to the extent required to perform the services under this Contract. 

Contractor shall not access State user accounts or State Data, except  in the course of data 
center operations, response to service or technical issues, as required by the express terms 
of this Contract, or at State’s written request.   

Contractor may not share State Data with its parent company or other affiliate without State’s 
express written consent. 

The  Contractor  shall  promptly  notify  the  State  of  any  request  or  demand  by  any  court, 
governmental agency or other person asserting a demand or request for State Data to which 
the Contractor or any third party hosting service of the Contractor may have access, so that 
the State may seek an appropriate protective order.   

6. SECURITY OF STATE INFORMATION  

6.1 Security Standards.  To the extent the Contractor or its subcontractors, affiliates or agents 
handles, collects,  stores, disseminates or otherwise deals with State Data,  the Contractor 
represents and warrants that it has implemented and it shall maintain during the term of this 
Contract the highest industry standard administrative, technical, and physical safeguards and 
controls consistent with NIST Special Publication 800‐53  (version 4 or higher) and Federal 
Information Processing Standards Publication 200 and designed to (i) ensure the security and 
confidentiality of State Data; (ii) protect against any reasonable anticipated security threats 
or hazards to the security or integrity of  the State Data; and (iii) protect against unauthorized 
access to or use of State Data.  Such measures shall include at a minimum: (1) access controls 
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on information systems, including controls to authenticate and permit access to State Data 
only  to  authorized  individuals  and  controls  to  prevent  the  Contractor  employees  from 
providing State Data to unauthorized  individuals who may seek to obtain this  information 
(whether through fraudulent means or otherwise); (2) industry‐standard firewall protection; 
(3)  encryption  of  electronic  State Data while  in  transit  from  the  Contractor  networks  to 
external networks; (4) measures to store in a secure fashion all State Data which shall include, 
but not be limited to, encryption at rest and multiple levels of authentication; (5) dual control 
procedures,  segregation  of  duties,  and  pre‐employment  criminal  background  checks  for 
employees with responsibilities for or access to State Data; (6) measures to ensure that the 
State Data shall not be altered or corrupted without the prior written consent of the State; 
(7) measures to protect against destruction,  loss or damage of State Data due to potential 
environmental hazards, such as fire and water damage; (8) staff training to  implement the 
information  security measures;  and  (9) monitoring of  the  security of  any portions of  the 
Contractor  systems  that  are  used  in  the  provision  of  the  services  against  intrusion  on  a 
twenty‐four (24) hour a day basis.  

6.2 Security Breach Notice and Reporting.  The Contractor shall have policies and procedures in 
place for the effective management of Security Breaches, as defined below, which shall be 
made available to the State upon request.  

In the event of any actual security breach or reasonable belief of an actual security breach 
the Contractor either suffers or learns of that either compromises or could compromise State 
Data  (a  “Security  Breach”),  the  Contractor  shall  notify  the  State  within  24  hours  of  its 
discovery.   Contractor  shall  immediately determine  the nature and extent of  the Security 
Breach, contain  the  incident by stopping  the unauthorized practice,  recover  records, shut 
down the system that was breached, revoke access and/or correct weaknesses  in physical 
security.   Contractor shall report to the State: (i) the nature of the Security Breach; (ii) the 
State  Data  used  or  disclosed;  (iii)  who  made  the  unauthorized  use  or  received  the 
unauthorized  disclosure;  (iv) what  the  Contractor  has  done  or  shall  do  to mitigate  any 
deleterious effect of the unauthorized use or disclosure; and (v) what corrective action the 
Contractor has taken or shall take to prevent future similar unauthorized use or disclosure.  
The Contractor shall provide such other information, including a written report, as reasonably 
requested by the State.  Contractor shall analyze and document the incident and provide all 
notices required by applicable law. 

In accordance with Section 9 V.S.A. §2435(b)(3), the Contractor shall notify the Office of the 
Attorney General, or,  if  applicable, Vermont Department of  Financial Regulation  (“DFR”), 
within fourteen (14) business days of the Contractor’s discovery of the Security Breach.  The 
notice  shall  provide  a  preliminary  description  of  the  breach.    The  foregoing  notice 
requirement  shall be  included  in  the  subcontracts of  any of Contractor’s  subcontractors, 
affiliates or agents which may be “data collectors” hereunder.  

The Contractor agrees to fully cooperate with the State and assume responsibility at its own 
expense for the following, to be determined in the sole discretion of the State: (i) notice to 
affected consumers if the State determines it to be appropriate under the circumstances of 
any particular Security Breach, in a form recommended by the AGO; and (ii) investigation and 
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remediation  associated  with  a  Security  Breach,  including  but  not  limited  to,  outside 
investigation,  forensics,  counsel,  crisis  management  and  credit  monitoring,  in  the  sole 
determination of the State.   

The Contractor agrees to comply with all applicable laws, as such laws may be amended from 
time to time (including, but not limited to, Chapter 62 of Title 9 of the Vermont Statutes and 
all applicable State and  federal  laws,  rules or  regulations)  that  require notification  in  the 
event of unauthorized release of personally‐identifiable information or other event requiring 
notification.   

In addition to any other indemnification obligations in this Contract, the Contractor shall fully 
indemnify and save harmless the State from any costs, loss or damage to the State resulting 
directly  from  a  Security  Breach  or  the  unauthorized  disclosure  of  State  Data  by  the 
Contractor, its officers, agents, employees, and subcontractors. 

6.3 Security Policies.   To  the extent  the Contractor or  its  subcontractors, affiliates or agents 
handles, collects, stores, disseminates or otherwise deals with State Data, the Contractor will 
have an information security policy that protects its systems and processes and media that 
may  contain  State Data  from  internal  and  external  security  threats  and  State Data  from 
unauthorized  disclosure,  and will  have  provided  a  copy  of  such  policy  to  the  State.  The 
Contractor shall provide the State with not less than thirty (30) days advanced written notice 
of any material amendment or modification of such policies, when possible. 

6.4 Operations Security.  To the extent the Contractor or its subcontractors, affiliates or agents 
handles, collects,  stores, disseminates or otherwise deals with State Data,  the Contractor 
shall cause an SSAE 18 SOC 2 Type 2 audit report to be conducted annually.  The audit results 
and the Contractor’s plan for addressing or resolution of the audit results shall be shared with 
the State within sixty (60) days of the Contractor's receipt of the audit results.  Further, on an 
annual basis, within 90 days of the end of the Contractor’s fiscal year, the Contractor shall 
transmit its annual audited financial statements to the State.   

6.5 Redundant Back‐Up. The Contractor  shall maintain a  fully  redundant backup data  center 
geographically separated from its main data center that maintains near realtime replication 
of data from the main data center. The Contractor’s back‐up policies shall be made available 
to the State upon request.  The Contractor shall provide the State with not less than thirty 
(30) days advance written notice of any material amendment or modification of such policies. 

6.6 Vulnerability  Testing.  The  Contractor  shall  run  quarterly  vulnerability  assessments  and 
promptly report results  to the State.  Contractor shall remediate all critical issues within 90 
days, all medium  issues within 120 days and  low  issues within 180 days.   Contractor shall 
obtain written State approval for any exceptions for vulnerability  issues affecting or which 
can reasonably be expected to affect State Data. Once remediation is complete, Contractor 
shall re‐perform the test. 

7. CONTRACTOR’S REPRESENTATIONS AND WARRANTIES 

7.1 General  Representations  and  Warranties.    The  Contractor  represents,  warrants  and 
covenants that: 
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(i) The  Contractor  has  all  requisite  power  and  authority  to  execute,  deliver  and 
perform  its  obligations  under  this  Contract  and  the  execution,  delivery  and 
performance of this Contract by the Contractor has been duly authorized by the 
Contractor. 

(ii) There is no outstanding litigation, arbitrated matter or other dispute to which the 
Contractor  is  a  party which,  if  decided  unfavorably  to  the  Contractor, would 
reasonably be expected  to have  a material  adverse effect on  the Contractor’s 
ability to fulfill its obligations under this Contract. 

(iii) The  Contractor will  comply with  all  laws  applicable  to  its  performance  of  the 
services and otherwise to the Contractor in connection with its obligations under 
this Contract. 

(iv) The  Contractor  (a)  owns,  or  has  the  right  to  use  under  valid  and  enforceable 
agreements, all intellectual property rights reasonably necessary for and related 
to delivery of  the services and provision of  the Deliverables as set  forth  in  this 
Contract;  (b)  shall  be  responsible  for  and  have  full  authority  to  license  all 
proprietary  and/or  third  party  software  modules,  including  algorithms  and 
protocols,  that  Contractor  incorporates  into  its  product;  and  (c)  none  of  the 
Deliverables or other materials or technology provided by the Contractor to the 
State will infringe upon or misappropriate the intellectual property rights of any 
third party. 

(v) The Contractor has adequate resources to fulfill its obligations under this Contract. 

(vi) Neither  Contractor  nor  Contractor’s  subcontractors  has  past  state  or  federal 
violations, convictions or suspensions relating to miscoding of employees in NCCI 
job codes for purposes of differentiating between  independent contractors and 
employees. 

7.2 Contractor’s Performance Warranties.  Contractor represents and warrants to the State that: 

(i) All Deliverables will be free from material errors and shall perform in accordance with the 
specifications therefor for a period of at least one year.  

(ii) Contractor  will  provide  to  the  State  commercially  reasonable  continuous  and 
uninterrupted access to the Service, and will not interfere with the State’s access to and 
use of the Service during the term of this Contract, provided such access and use may be 
limited by delays and other problems inherent in the use of the internet and electronic 
communications.  Contractor is not responsible for any such delays, delivery failures or 
other damage resulting from problems outside its reasonable ability to control.; 

(iii) The  Service  is  compatible  with  and  will  operate  successfully  with  any  environment 
(including  web  browser  and  operating  system)  specified  by  the  Contractor  in  its 
documentation; 

(iv) Each and all of the services shall be performed in a timely, diligent, professional 
and  skillful manner,  in  accordance with  the  highest  professional  or  technical 
standards applicable to such services, by qualified persons with the technical skills, 
training and experience to perform such services in the planned environment.   
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(v) All Deliverables supplied by the Contractor to the State excluding proprietary and 
third party software, shall be transferred free and clear of any and all restrictions 
on the conditions of transfer, modification,  licensing, sublicensing and  free and 
clear  of  any  and  all  liens,  claims, mortgages,  security  interests,  liabilities  and 
encumbrances or any kind. 

(vi) Any  time  software  is  delivered  to  the  State, whether  delivered  via  electronic 
media or the internet, no portion of such software or the media upon which it is 
stored or delivered will have any type of software routine or other element which 
is designed to facilitate unauthorized access to or intrusion upon; or unrequested 
disabling or erasure of; or unauthorized  interference with the operation of any 
hardware,  software,  data  or  peripheral  equipment  of  or  utilized  by  the  State.  
Without limiting the generality of the foregoing, if the State believes that harmful 
code may be present in any software delivered hereunder, Contractor will, upon 
State’s request, provide a new or clean  install of the software. Notwithstanding 
the foregoing, Contractor assumes no responsibility for the State’s negligence or 
failure to protect data from viruses, or any unintended modification, destruction 
or disclosure. 

(vii) To the extent Contractor resells commercial hardware or software  it purchased 
from a third party, Contractor will, to the extent  it  is  legally able to do so, pass 
through any such third party warranties to the State and will reasonably cooperate 
in enforcing  them.   Such warranty pass‐through will not  relieve  the Contractor 
from Contractor’s warranty obligations set forth herein.  

7.3 Limitation on Disclaimer.  The express warranties set forth in this Contract shall be in lieu of 
all other warranties, express or  implied  including any warranty as to merchantability, non‐
infringement or fitness for any particular purpose. 

7.4 Effect of Breach of Warranty.  If, at any time during the term of this Contract, software or 
the results of Contractor’s work fail to perform according to any warranty of Contractor under 
this  Contract,  the  State  shall  promptly  notify  Contractor  in  writing  of  such  alleged 
nonconformance, and Contractor shall, at  its own expense and without  limiting any other 
rights or remedies of the State hereunder, re‐perform or replace any services that the State 
has determined fails to meet the specification applicable thereto.  Alternatively, with State 
consent,  the Contractor may  refund of  all  amounts paid by  State  for  the nonconforming 
deliverable or service. 

8. PROFESSIONAL LIABILITY AND CYBER LIABILITY INSURANCE COVERAGE 

In addition to the insurance required in Attachment C to this Contract, before commencing work 
on  this Contract and  throughout  the  term of  this Contract, Contractor agrees  to procure and 
maintain (a) Technology Professional Liability insurance for any and all services performed under 
this  Contract,  with  minimum  third  party  coverage  of  $50,000,000  per  claim,  $50,000,000 
aggregate; and (b) first party Breach Notification Coverage of not less than $1,000000.   

Before commencing work on this Contract the Contractor must provide certificates of insurance 
to show that the foregoing minimum coverages are in effect. 



STATE OF VERMONT Contract # 36382  Page 71 of 75 
 

With respect to the first party Breach Notification Coverage, Contractor shall name the State of 
Vermont and  its officers and employees as additional  insureds  for  liability arising out of  this 
Contract. 

9. LIMITATION OF LIABILITY.   

CONTRACTOR’S LIABILITY FOR DAMAGES TO THE STATE ARISING OUT OF THE SUBJECT MATTER 
OF THIS CONTRACT SHALL NOT EXCEED THREE TIMES THE MAXIMUM AMOUNT PAYABLE UNDER 
THIS CONTRACT, OR $19,000,000.00, WHICHEVER IS GREATER.  LIMITS OF LIABILITY FOR STATE 
CLAIMS SHALL NOT APPLY TO STATE CLAIMS ARISING OUT OF: (A) CONTRACTOR’S OBLIGATION 
TO  INDEMNIFY THE STATE WHICH SHALL NOT  INCLUDE ANY AMOUNTS ARISING FROM THIRD 
PARTY CLAIMS FOR ACTIONS OR FAILURES TO ACT WHICH DO NOT CONSTITUTE A BREACH OF 
CONTRACTOR’S OBLIGATIONS UNDER  THIS  CONTRACT;  (B)  CONTRACTOR’S  CONFIDENTIALITY 
OBLIGATIONS  TO  THE  STATE;  (C)  PERSONAL  INJURY  OR  DAMAGE  TO  REAL  OR  PERSONAL 
PROPERTY; (D) CONTRACTOR’S GROSS NEGLIGENCE, FRAUD OR INTENTIONAL MISCONDUCT; OR 
(E) VIOLATIONS OF THE STATE OF VERMONT FRAUDULENT CLAIMS ACT.    IN NO EVENT SHALL 
THIS LIMIT OF LIABILITY BE CONSTRUED TO LIMIT CONTRACTOR’S LIABILITY FOR THIRD PARTY 
CLAIMS  AGAINST  THE  CONTRACTOR  WHICH  MAY  ARISE  OUT  OF  CONTRACTOR’S  ACTS  OR 
OMISSIONS IN THE PERFORMANCE OF THIS CONTRACT. 

NEITHER PARTY SHALL BE LIABLE TO THE OTHER FOR ANY  INDIRECT,  INCIDENTAL OR SPECIAL 
DAMAGES,  DAMAGES  WHICH  ARE  UNFORESEEABLE  TO  THE  PARTIES  AT  THE  TIME  OF 
CONTRACTING, DAMAGES WHICH ARE NOT PROXIMATELY CAUSED BY A PARTY, SUCH AS LOSS 
OF  ANTICIPATED  BUSINESS,  OR  LOST  PROFITS,  INCOME,  GOODWILL,  OR  REVENUE  IN 
CONNECTION WITH OR ARISING OUT OF THE SUBJECT MATTER OF THIS CONTRACT. 

The provisions of this Section shall apply notwithstanding any other provisions of this Contract or 
any other agreement.   

10. TRADE SECRET, PATENT AND COPYRIGHT INFRINGEMENT 

The State shall not be deemed to waive any of its rights or remedies at law or in 
equity  in  the  event  of  Contractor’s  trade  secret,  patent  and/or  copyright 
infringement. 

11 REMEDIES FOR DEFAULT; NO WAIVER OF REMEDIES 

In the event either party  is  in default under this Contract, the non‐defaulting party may, at  its 
option, pursue any or all of the remedies available to it under this Contract, including termination 
for cause, and at law or in equity. 

No delay or failure to exercise any right, power or remedy accruing to either party upon breach 
or default by the other under this Contract shall impair any such right, power or remedy, or shall 
be construed as a waiver of any such right, power or remedy, nor shall any waiver of a single 
breach or default be deemed a waiver of any subsequent breach or default.  All waivers must be 
in writing. 

12 NO ASSUMPTION OF COSTS 
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Any requirement that the State defend or  indemnify Contractor or otherwise be  liable for the 
expenses or  reimbursement,  including  attorneys’  fees,  collection  costs or  license  verification 
costs of Contractor, is hereby deleted from the Contractor Documents. 

13 TERMINATION 

Upon  termination  of  this  Contract  for  any  reason whatsoever,  Contractor  shall  immediately 
deliver  to  the State all State  information, State  Intellectual Property or State Data  (including 
without limitation any Deliverables for which State has made payment in whole or in part) (“State 
Materials”), that are in the possession or under the control of Contractor in whatever stage of 
development and form of recordation such State property is expressed or embodied at that time.  

In the event the Contractor ceases conducting business in the normal course, becomes insolvent, 
makes a general assignment for the benefit of creditors, suffers or permits the appointment of a 
receiver for its business or assets or avails itself of or becomes subject to any proceeding under 
the Federal Bankruptcy Act or any statute of any state relating to insolvency or the protection of 
rights of creditors, the Contractor shall immediately return all State Materials to State control; 
including, but not limited to, making all necessary access to applicable remote systems available 
to the State for purposes of downloading all State Materials. 

Contractor shall reasonably cooperate with other parties  in connection with all services to be 
delivered under this Contract, including without limitation any successor provider to whom State 
Materials are to be transferred in connection with termination.   Contractor shall assist the State 
in exporting and extracting the State Materials, in a format usable without the use of the Services 
and as agreed to by State and Contractor, at no additional cost.  

Any transition services requested by State involving additional knowledge transfer and support 
may be subject to a contract amendment for a fixed fee or at rates to be mutually agreed upon 
by the parties. 

If the State determines in its sole discretion that a documented transition plan is necessary, then 
no later than sixty (60) days prior to termination, Contractor and the State shall mutually prepare 
a Transition Plan identifying transition services to be provided.  

14. ACCESS TO STATE DATA:    

The State may import or export State Materials in part or in whole at its sole discretion at any 
time (24 hours a day, seven (7) days a week, 365 days a year), during the term of this Contract or 
for  up  to  three  (3) months  after  the  Term  (so  long  as  the  State Materials  remain  in  the 
Contractor’s possession) without  interference from the Contractor  in a format usable without 
the Service and in an agreed‐upon file format and medium at no additional cost to the State.   

The Contractor must  allow  the  State  access  to  information  such  as  system  logs  and  latency 
statistics that affect its State Materials and or processes. 

The Contractor’s policies regarding the retrieval of data upon the termination of services have 
been made available to the State upon execution of this Contract under separate cover.   The 
Contractor shall provide the State with not less than thirty (30) days advance written notice of 
any material amendment or modification of such policies.   
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15. AUDIT RIGHTS 

Contractor will maintain and cause its permitted Contractors to maintain a complete audit trail 
of all  transactions and activities,  financial and non‐financial,  in connection with  this Contract. 
Contractor  will  provide  to  the  State,  its  internal  or  external  auditors,  clients,  inspectors, 
regulators and other designated representatives, at reasonable times (and in the case of State or 
federal regulators, at any time required by such regulators) access to Contractor personnel and 
to  any  and  all  Contractor  facilities  where  the  required  information,  data  and  records  are 
maintained, for the purpose of performing audits and inspections (including unannounced and 
random audits) of Contractor and/or Contractor personnel and/or any or all of the records, data 
and information applicable to this Contract.   

At a minimum, such audits, inspections and access shall be conducted to the extent applicable to 
this Contract and permitted or required by any laws applicable to the State or Contractor (or such 
higher  or more  rigorous  standards,  if  any,  as  State  or  Contractor  applies  to  its  own  similar 
businesses, operations or activities), to (i) verify the accuracy of charges and invoices; (ii) verify 
the integrity of State Data and examine the systems that process, store, maintain, support and 
transmit  that  data;  (iii)  examine  and  verify  Contractor’s  and/or  its  permitted  Contractors’ 
operations and security procedures and controls; (iv) examine and verify Contractor’s and/or its 
permitted  Contractors’  disaster  recovery  planning  and  testing,  business  resumption  and 
continuity  planning  and  testing,  contingency  arrangements  and  insurance  coverage;  and  (v) 
examine Contractor’s and/or  its permitted Contractors’ performance of the Services  including 
audits  of:  (1)  practices  and  procedures;  (2)  systems,  communications  and  information 
technology;  (3)  general  controls  and  physical  and  data/information  security  practices  and 
procedures; (4) quality initiatives and quality assurance, (5) contingency and continuity planning, 
disaster  recovery and back‐up procedures  for processes,  resources and data;  (6) Contractor’s 
and/or its permitted Contractors’ efficiency and costs in performing Services; (7) compliance with 
the terms of this Contract and applicable laws, and (9) any other matters reasonably requested 
by  the  State.  Contractor  shall  provide  and  cause  its  permitted  Contractors  to  provide  full 
cooperation to such auditors, inspectors, regulators and representatives in connection with audit 
functions and with regard to examinations by regulatory authorities,  including the  installation 
and operation of audit software. 

16. DESTRUCTION OF STATE DATA 

At any time during the term of this Contract within (i) thirty days of the State’s written request 
or (ii) three (3) months of termination or expiration of this Contract for any reason, and in any 
event  after  the  State  has  had  an  opportunity  to  export  and  recover  the  State  Materials, 
Contractor shall at  its own expense securely destroy and erase  from all systems  it directly or 
indirectly uses or controls all tangible or intangible forms of the State Materials, in whole or in 
part, and all copies thereof except such records as are required by law.  The destruction of State 
Data  and  State  Intellectual  Property  shall  be  performed  according  to  National  Institute  of 
Standards and Technology (NIST) approved methods.   Contractor shall certify  in writing to the 
State that such State Data has been disposed of securely.  To the extent that any applicable law 
prevents Contractor from destroying or erasing State Materials as set forth herein, Contractor 
shall retain, in its then current state, all such State Materials then within its right of control or 
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possession  in  accordance  with  the  confidentiality,  security  and  other  requirements  of  this 
Contract, and perform its obligations under this section as soon as such law no longer prevents 
it from doing so.  

Further, upon the relocation of State Data, Contractor shall securely dispose of such copies from 
the former data location and certify in writing to the State that such State Data has been disposed 
of securely.   Contractor shall comply with all reasonable directions provided by the State with 
respect to the disposal of State Data. 

17 CONTRACTOR BANKRUPTCY.  

Contractor  acknowledges  that  if  Contractor,  as  a  debtor  in  possession,  or  a  trustee  in 
bankruptcy  in a case under Section 365(n) of Title 11, United States Code  (the  "Bankruptcy 
Code"),  rejects  this Contract,  the  State may elect  to  retain  its  rights under  this Contract as 
provided  in  Section  365(n)  of  the  Bankruptcy Code.   Upon written  request  of  the  State  to 
Contractor or the Bankruptcy Trustee, Contractor or such Bankruptcy Trustee shall not interfere 
with the rights of the State as provided in this Contract, including the right to obtain the State 
Intellectual Property.  

18 SOFTWARE LICENSEE COMPLIANCE REPORT.  

In  lieu of any  requirement  that may be  in a Contractor Document  that  the State provide  the 
Contractor with access to its System for the purpose of determining State compliance with the 
terms of the Contractor Document, upon request and not more frequently than annually, the 
State will provide Contractor with a certified report concerning the State’s use of any software 
licensed  for  State  use  pursuant  this  Contract.    The  parties  agree  that  any  non‐compliance 
indicated by the report shall not constitute  infringement of the  licensor’s  intellectual property 
rights, and  that  settlement payment mutually agreeable  to  the parties  shall be  the exclusive 
remedy for any such non‐compliance. 

19 EXECUTIVE ORDER 2-18 INTERNET NEUTRALITY IN STATE PROCUREMENT: 

To the extent Contractor’s performance under this Contract involves the provision of services for 
accessing the Internet, the following provisions shall apply:  
 
Definitions. As used in this agreement, the following definitions apply:  
 
1. "Broadband Internet Access Service" means a mass-market retail service by wire or radio 

that provides the capability to transmit data to and receive data from all or substantially all 
Internet endpoints, including any capabilities that are incidental to and enable the operation 
of the communications service, but excluding dial-up Internet access service. This term also 
encompasses any service that the State finds to be providing a functional equivalent of the 
service described in the previous sentence, or that is used to evade the protections set forth in 
this section.  

 
2. "Reasonable Network Management" means a network management practice that has a 

primarily technical network management justification, but does not include other business 
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practices. A network management practice is reasonable if it is primarily used for and 
tailored to achieving a legitimate network management purpose, taking into account the 
particular network architecture and technology of the broadband Internet access service.  

 
Public Disclosure. Contractor shall publicly disclose to all of its customers in the State of 
Vermont (including but not limited to the State itself) accurate information regarding the 
network and transport management practices (including cellular data and wireless broadband 
transport), performance, and commercial terms of its broadband Internet access services 
sufficient for: a) consumers to make informed choices regarding use of such services and for 
content, application, service; and b) device providers to develop, market, and maintain Internet 
offerings. Compliance with the Federal Communications Commission's transparency rule, as 
amended by 83 Fed. Reg. 7852, 7922 (Feb. 22, 2018), satisfies Contractor's public disclosure 
requirements under this paragraph.  
 
Provision of Services. Contractor shall not, with respect to any customer in the State of Vermont 
(including but not limited to the State itself):  
 

A. Block lawful content, applications, services, or nonharmful devices, subject to reasonable 
network management that is disclosed to its customers;  

B. Throttle, impair or degrade lawful Internet traffic on the basis of Internet content, 
application, or service, or use of a non-harmful device, subject to reasonable network 
management that is disclosed to its customers;  

C. Engage in paid prioritization or providing preferential treatment of some Internet traffic 
to any Internet customer;  

D. Unreasonably interfere with or unreasonably disadvantage either:  
i. A customer’s ability to select, access, and use broadband Internet access service or 

the lawful Internet content, applications, services, or devices of their choice; or  
ii. An edge providers’ ability to make lawful content, applications, services, or devices 

available to a customer;  
 

Compliance. Contractor agrees to provide the State, upon request, at any time during the term of 
this contract, records, documentation, or any other information as required to demonstrate 
Contractor’s compliance with the requirements of this section. 
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