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DHK ARCHITECTS

Project Title: Study, Planning, Design & Construction for Correctional Facilities  Awarding Agency: Milford Executive Office of Public 
Safety and Security (EOPSS)  

        

DSB List # 22-07  DSB Project # DSBP-16  Project Location: Statewide  User Agency Name: Division of Capital Asset 
Management & Maintenance (DCAMM)  

Prime Firm Information 
      
Main Office Address # MA Licensed Architects: 7  Principal-in-Charge 

 54 CANAL STREET, SUITE 200 # MA Licensed Engineers: 0   Arnold M. Krockmalnic, AIA

 BOSTON     

 Massachusetts # Total employees: 25  Project Manager(s) 

  # MA based employees: 24  Study: Wayne C. Gething Jr.  

Secondary Office Address   Design: Wayne C. Gething Jr.    

 54 CANAL STREET, SUITE 200     

 BOSTON     

 Massachusetts     

Project Activity Prime DBE Status   
      
# of Total Active Projects: 24  Minority Owned Business (MBE)  gfedcb Disability Owned Business Enterprise (DOBE)  gfedc
Total ECC of Active Projects: $2,295,046,000.00  Woman Owned Business (WBE)  gfedc LGBT Business Enterprise (LGBTBE)  gfedc
  Veteran Owned Business (VBE)  gfedc Portuguese Business Enterprise (PBE)  gfedc

# of Total Active MA State Projects: 11  Service Disabled Veteran Owned (SDVOBE)  gfedc Small Business Purchasing Program (SBPP)  gfedc

Total ECC of Active MA State Projects: 
$2,088,246,000.00  Disadvantaged Business Enterprise (DBE)  gfedc   

  
Team Composition Team Contact Firm Name DBE Status Registration 

 Architect
 

Arnold M. Krockmalnic, 
AIA  DHK ARCHITECTS  MBE  6272

 
Mechanical Engineer 
(M/P/FP)  

Jon Brenton, PE, LEED 
AP BD+C, MCPPO

 ARCHITECTURAL ENGINEERS, INC.  N/A  50892

 Electrical Engineer
 

Nick Ferzacca, PE, 
LEED AP  ARCHITECTURAL ENGINEERS, INC.  N/A  43208



 Structural Engineer  Peter Quigley  THORNTON TOMASETTI INC  N/A  38531

 Civil Engineer
 

William R. Maher, PE, 
LSIT  NITSCH ENGINEERING, INC.  WBE  #41669

 Landscape Architect  Katya Podsiadlo  VERDANT LANDSCAPE ARCHITECTURE  WBE  3019

 
Specifications 
Consultant  

Arnold M. Krockmalnic, 
AIA  DHK ARCHITECTS  MBE  6272

 Cost Estimator  Clive Tysoe  ELLANA, INC.  WBE  n/a

 
MA Building Code 
Consultant  

Arnold M.Krockmalnic, 
AIA  DHK ARCHITECTS  MBE  6272

 
Hazardous Materials 
Consultant  

Kathleen Campbell, PE, 
LSP, LEED AP, ENV SP  CDW CONSULTANTS, INC.  WBE  39420

 
Corrections Security 
Consultant  Jeremy Zweeres  ROSS AND BARUZZINI, INC.  N/A  N/A

 



  

2. Evaluations & References 

  

 Public Agency Evaluations Evaluator Comments   
            
Overall score: 3.9 /4 
  
Prepared By:  
Title: Renovate Interior Chapel 1201  
Agency:  
  
Consultant Project Completion Date: 2019-05-
10T00:00:00  

 

DHK Architects provided a superior product that focused on modernizing and preserving a historical 
building interior. The finished products displays their attention to detail and the care they took in providing 
the owner with a desirable finished product. It was a pleasure working with this firm and I would highly 
recommend them to any agency that has A/E needs.

      
      
Overall score: 3.85 /4 
  
Prepared By:  
Title: Replace Roofing System Enlisted 
Barracks 5230  
Agency:  
  
Consultant Project Completion Date: 2018-07-
19T00:00:00  

 
DHK Architects provided a construction phase service at a fair cost. It was a pleasure working with this firm 
and would recommend them to any agency that has construction phase design needs.

            
      
Overall score: 3.75 /4 
  
Prepared By:  
Title: Replace Roofing System Enlisted 
Barracks 5230  
Agency:  
  
Consultant Project Completion Date: 2018-07-
06T00:00:00  

 
DHK Architects provided superior product in a condensed time frame at a fair cost. It was a pleasure 
working with this firm and would recommend them to any agency that has design needs.

      
      
Overall score: 3.85 /4 
  
Prepared By:  
Title: Replace Roofing System Enlisted 
Barracks 5232  
Agency:  
  
Consultant Project Completion Date: 2018-07-
19T00:00:00  

 
DHK Architects provided a construction phase service at a fair cost. It was a pleasure working with this firm 
and would recommend them to any agency that has construction phase design needs.

      
      



  

Overall score: 3.9 /4 
  
Prepared By:  
Title: MAARNG/Military Division  
Agency:  
  
Consultant Project Completion Date: 2019-05-
10T00:00:00  

 
  

DHK Architects provided a superior product that focused on modernizing and preserving a historical 
building interior. The finished products displays their attention to detail and the care they took in providing 
the owner with a desirable finished product. It was a pleasure working with this firm and I would highly 
recommed them to any agency that has A/E needs.

      

 Client References Comments   
            
Overall score: 4 /4 
  
Prepared By: Jeffrey Harris  
Title: Rehabilitation of War Memorial Tower at 
Mount Greylock State Reservation  
Agency: MA Dep't of Conservation and 
Recreation  
  
Consultant Project Completion Date:  

 

DHK Architects provided a DCAMM building study, developed plans and specifications, and provided 
construction management services. The War Memorial Tower is an unusual historic masonry structure that 
is situated atop Mount Greylock, exposing it to harsh weather conditions. It has had chronic problems with 
water infiltration since its construction. DHK collaborated with an excellent engineering subconsultant to 
carefully study the tower, identify problems, and devise state-of-the-art solutions to repairing the exterior 
envelope and addressing interior condensation issues. DHK also designed access improvements to the 
interior memorial chamber that preserved the historic integrity of the tower's exterior and interior. DHK 
provided valuable assistance during the construction period when various unexpected conditions were 
encountered that required creative problem-solving. We appreciated DHK's attention to detail, 
responsiveness, eye to budget constraints, and overall professionalism throughout the project.

      
            
Overall score: 3.2 /4 
  
Prepared By: Jason J Obrebski  
Title: Perform Interior Renovations Chapel  
Agency: Massachusetts Military Division – 
Massachusetts National Guard  
  
Consultant Project Completion Date:  

 

The product that was provided to the agency for this project was superb. This is directly related to the 
involvement that DHK’s Senior Project Manager, Wayne Gething, had in this design. Wayne provided this 
superb product in a professional manner while managing and meeting schedules and cost control concerns.
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3. Resumes

DHK Architects 

Education

M Architecture, Institute of Architecture “Ion Mincu,”  Bucharest, Romania / 1967 / Architecture

Relevant Project Experience

• Hampden County House of Corrections House Doctor Contracts, Ludlow and Chicopee, MA - PIC for 2 repeat house 

doctor contracts for study, design and CA services, architectural specifi cations for projects including  life safety, campus 

breaker settings and distribution system, showers, vehicle sally port also; All projects required to adhere to current MA state 

building codes, 

• Hampden County House of Corrections RTU Replacement -  Ludlow, MA - PIC for house doctor project that entailed the 

replacement of the HVAC Roof Top Units on air purifi cation systems located in 8 buildings as a part of this project. 

• Hampden County Sheriff ’s Department - Ludlow, MA - PIC  for house doctor project for the architectural design for the 

construction of a generator control system to serve the entire campus which includes the detention cell buildings, inmate pro-

cessing security systems, food services and building infrastructure. Required to adhere to current MA state building codes.

• Hampden County Sheriff  Department - IDEC Project, Ludlow, MA - PM for house doctor project for new PLC control system 

in facility and replace 172 pneumatic physical locks. Required to adhere to current MA state building codes.

• Hampden County Sheriff  Department - IDEC Project, Ludlow, MA - PIC for house doctor project for new PLC control 

system in facility and replace 172 pneumatic physical locks.

• Hampden County Sheriff  Department – Security Perimeter, Ludlow & Chicopee MA - PIC for house doctor project to 

modernize head end of security system including campus perimeter fence.

• Berkshire County Sheriff ’s Department,  Pittsfi eld MA - PIC for house doctor project for the ongoing design and construction 

administration services for security systems replacement and lobby accessibility improvements. 

• Department of Youth Services House Doctor Contract projects, Various Locations, MA - PIC for 2 repeat contracts for 

study, design and construction administration services for projects including roofi ng, HVAC, boiler electrical studies, parking 

lot expansion, oil tank replacement.

• MA Army National Guard On Call Contract, Camp Edwards, MA - PIC of 3 repeat contracts for various projects involving 

building systems / MEP, interior /exterior renovations, roofi ng, ADA, utilities, roadway, parking and architectural upgrades, 

freight elevator upgrades to barracks, transient learning center renovation. Engineering and maintenance building renovation. 

• MTA Police Department, At MNR (CCO) Train Maintenance Facility - New Haven, CT - PIC for architectural design services 

for new 4,000 SF Police Station serving the New Haven Line of Metro-North Railroad, located on the second fl oor of the 300, 

000 SF CCO Train Maintenance building which DHK was architect for.  

• MA National Guard OMS Shop #4, Reading, MA - PIC of study, design and CA for new 65,000 SF, 14-bay, vehicle maintenance 

facility Eligible for Silver Award by the DoD SPiRiT Program, army’s equivalent to LEED. 

• MA Army National Guard Resource Center, Natick, MA - PIC of study, design and CA of a new two-story, 64,000 SF facility.  

Facility included both a new building and many site improvements to the 26-acre existing state owned parcel, designed to 

LEED Silver.

• 911 Regional Emergency Communication Center - Plymouth, MA - PIC of a feasibility study and preliminary design for 

study for a 6,000 square foot addition to the existing Plymouth County Sheriff  Department’s Public Safety Headquarters of an 

emergency response center for six to eight communities south of Boston.

DHK Architects

Arnold M. Krockmalnic, AIA

Principal in Charge

35

50

Architect 

6272

Architect - ME, NH, VT, CT, RI, NY, NJ, 

PR

10%

54 Canal Street

Suite 200

Boston, MA 02114

Project Management, Architecture,  Building Codes, Specifi cations
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Project Role:

MA Registration Type and #: 

Years w/ Firm: 

Total Years Experience: 

Additional registrations / certifi cations:

Availability: 

Applicant Offi  ce Address

3. Resumes

DHK Architects 

Education 

B. Architecture, Boston Architectural Center, 2006

Relevant Project Experience 

• Hampden County House of Corrections House Doctor Contracts, Ludlow and Chicopee, MA - PM for 2 repeat house 

doctor contracts for study, design and CA services, architectural specifi cations for projects including  life safety, campus 

breaker settings and distribution system, showers, vehicle sally port also; All projects required to adhere to current MA state 

building codes, Hampden County House of Corrections RTU Replacement -  Ludlow, MA - PM for house doctor project 

that entailed the replacement of the HVAC Roof Top Units on air purifi cation systems located in 8 buildings as a part of this 

project. 

• Hampden County Sheriff ’s Department - Ludlow, MA - PM  for house doctor project for the architectural design for the 

construction of a generator control system to serve the entire campus which includes the detention cell buildings, inmate pro-

cessing security systems, food services and building infrastructure. Required to adhere to current MA state building codes.

• Hampden County Sheriff  Department - IDEC Project, Ludlow, MA - PM for house doctor project for new PLC control system 

in facility and replace 172 pneumatic physical locks. Required to adhere to current MA state building codes.

• Hampden County Sheriff  Department – Security Perimeter, Ludlow & Chicopee MA - PM for house doctor project to 

modernize head end of security system including campus perimeter fence.

• Berkshire County Sheriff ’s Department,  Pittsfi eld MA - PM for house doctor project for the ongoing design and construction 

administration services for security systems replacement and lobby accessibility improvements.

• Third District Courthouse, Cambridge, MA - PM for architectural services related to new heating plant. Introduction of 

boiler plant triggered additional requirements for code review for life-safety and accessibility improvements

• Middlesex Probate Courthouse, Cambridge, MA – PM for life safety and accessibility improvements to both historic 

buildings triggered by necessity of replacing boilers. Included code analysis and design to bring into ADA compliance. 

• Department of Youth Services House Doctor Contract projects, Various Locations, MA - PM for 2 repeat contracts for 

study, design and construction administration services for projects including roofi ng, HVAC, boiler electrical studies, parking 

lot expansion, oil tank replacement.

• MA Army National Guard On Call Contract, Camp Edwards, MA - PM of 3 repeat contracts for various projects involving 

building systems / MEP, interior /exterior renovations, roofi ng, ADA, utilities, roadway, parking and architectural upgrades, 

freight elevator upgrades to barracks, transient learning center renovation. Engineering and maintenance building renovation. 

• MA National Guard OMS Shop #4, Reading, MA - PM of study, design and CA for new 65,000 SF, 14-bay, vehicle maintenance 

facility Eligible for Silver Award by the DoD SPiRiT Program, army’s equivalent to LEED. 

• MA Army National Guard Resource Center, Natick, MA - PM of study, design and CA of a new two-story, 64,000 SF facility.  

Facility included both a new building and many site improvements to the 26-acre existing state owned parcel, designed to 

LEED Silver. 

• Federal Reserve Bank Boston Control Center – Boston, MA - Team PM for the design and specifi cations for the new facility 

and surrounding areas. Coordination involves working with the security consultant and users, as well as, adherence to federal 

regulations to design the control center to achieve a level 4 security / ballistic intrusion construction.  The space is designed 

with redundant electrical and HVAC user requirements.

Project Management, Architecture,  Building Codes, Specifi cationsDHK Architects

Wayne C. Gething Jr., LEED AP BD+C

Project Manager

15

26

LEED AP BD+C

35%

54 Canal Street

Suite 200

Boston, MA 02114
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Prime Applicant Name

Pg. #

Project Role:

MA Registration Type and #: 

Years w/ Firm: 

Total Years Experience: 

Additional registrations / certifi cations:

Availability: 

Applicant Offi  ce Address

3. Resumes

DHK Architects 

Education

B.Architecture., Oklahoma State University, 1999

Relevant Project Experience 

• JPNDC Cooperatives Recapitalization, Jamaica Plain, MA -  Project Architect for ongoing architectural services for four 

diff erent projects in the JPNDC portfolio  Moderate rehabilitation of Hyde Square Cooperative- Moderate rehabilitation  ( 43 

unit,18 building complex) and Rockvale Cooperative (15 unit, 5 building complex), Replacement of Forest Glen cooperative 

with new construction (20 units) and Gut rehabilitation of , 21-23 Greenville

• 278 Union Street, New Bedford, MA - Project Architect on project for six story plus basement building includes 53 

residential units, 4100 square feet of retail along Union Street, plus 37 underground parking spaces. The residential portion 

includes amenities such as a fi tness center, a business center and meeting rooms.

• Washington Village (Phase 3), Norwalk CT -  DHK provides design  and construction phase services for  new construction 

of 108 housing rental residences in two (2), fi ve (5) story buildings, site improvements and landscaping.  The work also will 

require the abatement and demolition of fi ve (5) existing two-story masonry buildings and a community building. 

• Union Point, Weymouth, Abington and Rockland, MA - PA for Smart City Redevelopment of 1500 ac former Navy airbase 

with 10millon sf Commercial, 4000 Residential units, Baseball Stadium, Music Venue, Waterfront Entertainment Project. 

Project targeted LEED ND as well as incorporating LEED Requirements in the design guidelines. Included wildlife preserved 

land, many parks and recreational bike paths through underdeveloped land. (Elkus Manfredi Architects) 

• Pier 4 Waterfront, Boston - MA- PA for Mixed Use Development for urban waterfront site 385,000 sf Offi  ce; 200 Hotel 

Keys, 250 Residential Units; 35000 sf Retail,  20000 sf Civic; 1200 Parking Spaces- Master Plan EIR/PIR permitting included 

a park as well as the continuation of the Harborwalk. Also a community room and public amenities dock. (Arrowstreet)

• Chestnut Hill Square, Newton MA - Mixed Use Urban infi ll development 260,000 sf Retail; 40,000 sf Grocery, 84000 SF 

Medical Offi  ce  100-225 High and Mid-Rise Residential Units  1300-1500 parking spaces.  Involved coordination with DCR 

with the Route 9 improvements (FEIR Certifi cate issued) (Arrowstreet)

• TMC3- Texas Medical Center Houston - PA for Mixed use Plan for 37 a.c. Medical Center Campus including a hotel, 

residential, retail, research labs and medical offi  ce. Design of collaborative Medical Offi  ce  Research building and below 

grade central parking being constructed in fi rst phase (Elkus Manfredi Architects)

• Town Square Metepec, Metepec, Mexico - PA for 70000 m2, 2 level Regional Center, 20 miles southwest of Mexico City 

(Elkus Manfredi Architects) Lomas Verdes, Lomas Verdes, Mexico - Project Architect for 45,000 m2, 3 level Regional Retail 

Center, 20 kilometers northwest of Mexico City (Elkus Manfredi Architects)

• Buttonville,  Markham. ON Canada - PAfor mixed-use redevelopment of 175 a.c municipal airport and industrial zone 20km 

from downtown Toronto into a Regional Retail Center and Transit Hub with associated Residential, Offi  ce and Industrial 

uses(Elkus Manfredi Architects)

• White Flint Redevelopment, Bethesda, MD - PA for 45 ac Mixed-use Redevelopment of a former shopping mall, 1 million 

sf Retail, 1 million sf Offi  ce, 2400 Residential Units; 300 Hotel keys (Elkus Manfredi Architects)

DHK Architects

Thomas Schwake, AIA, LEED AP

Project Architect

<1

20

Architect

952676

LEED AP

40%

54 Canal Street

Suite 200

Boston, MA 02114

Project Management, Architecture,  Building Codes, Specifi cations
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3. Resumes

Architectural Engineers, now IMEG

1
DHK Architects

Mechanical Engineering

Plumbing and Fire Protection EngineeringArchitectural Engineers, now IMEG

James Shannon, PE, LEED AP MCPPO

Project Role:  Plumbing/Fire Protection

MA Registration Type and #: 

PE, Fire Protection, #47830

Years w/ Firm:  5

Total Years Experience: 20

Additional registrations / certifi cations:

PE RI #12463, FLA #80862, 

MO #201503992, MCPPO

Availability: 20%

Applicant Offi  ce Address

Architectural Engineers, Inc.

63 Franklin Street

Boston, MA 02110

Susan Wisler, PE, LEED AP, MCPPO

Project Role:  Mechanical Engineering

MA Registration Type and #: 

PE, Mechanical, #46614

Years w/ Firm:  16

Total Years Experience: 13

Additional registrations / certifi cations:

PE: RI, CT, NH, LA, SC 

LEED AP, MCPPO

Availability: 20%

Applicant Offi  ce Address

Architectural Engineers, now IMEG

63 Franklin Street

Boston, MA 02110

DCAMM Hampden County Correctional Facility HVAC 

Upgrades, Senior plumbing and fire protection engineer; MEP; 
study/design; DCAMM certified study; emergency response; 
review existing conditions; phased construction; BIM/Revit.

DCAMM Middleton Jail and House of Corrections, 

Inmate Services Building (ISB) and Vocational Building 

Replacement Study; Senior plumbing and fire protection 
engineer; MEP/FP study; existing conditions; life cycle cost 
analysis; code deficiency investigation; multiple scenarios 
considered; User group study workshop; program/space 
analysis; prioritized recommendations; ECC $74M.

DCAMM Essex Jail and House of Corrections 80-Bed 

Housing Unit Facade Replacement; Senior plumbing and 
fire protection engineer; MEP/FP design and CA; occupied and 
phased approach in secure environment; re-evaluated design 
based on Covid; façade and window replacement; new security 
grade ceiling; $2.75M ECC.

DCAMM DOC Bridgewater Boiler Replacement; Senior 
plumbing and fire protection engineer; MEP/FP; study, design 
and CA; emergency repair; prime HD; complex phasing; 
occupied secure facility; accelerated repairs; central steam 
plant serves 120 buildings; energy efficiency; temporary 
equipment; fuel conversion; natural gas; permitting; no down-
time; certifiable study; c149; $8M

DCAMM MCI Framingham Window Replacement and 

Accessibility Upgrades; Senior plumbing and fire protection 
engineer; MEP/FP; design/CA; conduit relocation below 
concrete detention cells; water closet coordination; house 
doctor task; BIM/Revit; c149; $3.6M.

DCAMM DYS AC/DMH FP Upgrades, Taunton State Hospital 

Goss Building, Sr. P/FP engineer MEP/FP; study/design/CA; 
prime house doctor; evaluation of costs and issues required to 
provide wet sprinkler system; designed extension of sprinkler 
service from outside building; ADA; secure facility for youth 
offenders; 80,000 SF; accelerated schedule; c149, $3.6M.

DCAMM Hampden County Correctional Facility HVAC 

Upgrades; Principal in Charge, Project manager, Chief 
mechanical engineer; MEP; study/design/CA; DCAMM certified 
study; emergency response task; existing conditions and 
existing reports review; met with state inspector to discuss 
approach and outcome; phased construction; ; BIM/Revit; c149; 
401,500 SF; $8M

DCAMM Middleton Jail and House of Corrections, 

Inmate Services Building (ISB) and Vocational Building 

Replacement, Middleton, Mass. PIC/PM/Chief mechanical 
engineer; MEP/FP; existing conditions; life cycle cost analysis; 
code deficiency investigation; multiple scenarios considered; 
User group study workshop; program/space analysis; prioritized 
recommendations; ECC $74M.

DCAMM Essex Jail and HOC 80-Bed Housing Unit Facade 

Replacement; Project Manager, Chief Mechanical Engineer; 
MEP/FP design and CA; occupied and phased approach in 
secure environment; upgraded HVAC systems; re-evaluated 

design based on Covid; 100% outside air provided; upgraded 
indoor air quality; façade and window replacement; new 
security grade ceiling; $2.75M ECC.

DCAMM Springfield Hall of Justice Dehumidification 

Study, Principal-in-charge and chief mechanical engineer; 
mechanical certified study and schematic design; identified 
short term solutions to mitigate high levels of humidity in HOJ; 
HVAC upgrades and repairs; presented alternative approaches 
to removal of duct obstructions; goal to provide reheat during 
summer operation; recommendations used for cost estimate; 
occupied; 226,000 SF; built 1971; prime.

DCAMM, Hampden Women’s Correctional Facility 

Expansion; Project manager and chief mechanical engineer; 
MEP/FP; design and CA; expansion to intake facility, sally port, 
and administration facility; addition of new 64-cell housing 
unit; upgraded smoke control; ASHRAE compliant; new HVAC 
systems; natural gas; anti-ligature fixtures; high-efficiency; 
reduced water use; LEED Silver; c149a; 90,000 SF; $25M.



2

3. Resumes

Architectural Engineers, Inc. (WBE)

Commonwealth of Massachusetts

DSB Application Form

3. Resumes

Architectural Engineers, Inc. (WBE)

DHK Architects

Architectural Engineers, now IMEG

Nick Ferzacca, PE, LEED AP

Project Role:  Electrical Engineering

MA Registration Type and #: 

PE, Electrical, #43208

Years w/ Firm:  13

Total Years Experience: 34

Additional registrations / certifi cations:

PE RI: 8820; PE CT: 23999; 

PE NH: 12152; PE ME: 11392

LEED AP

Availability: 10%

Applicant Offi  ce Address

Architectural Engineers, Inc.

63 Franklin Street

Boston, MA 02110

Electrical Engineering

DOC MASAC Section 35 Study and Facility Condition 

Assessment, PIC and chief electrical engineer; study and 
facility condition assessment; Mass. Building Code, MAAB, 
and DOC standards review; study to determine system ability 
to support programmatic improvements and long-term use; 
reviewed secondary power, lighting and lighting controls, fire 
alarm systems, structured cabling, and electronic security 
systems. 

DOC Souza Baranowski Security Upgrades Study; PIC and 
chief electrical engineer; DCAMM certified study; determined 
requirements for compatibility between DOC-selected digital 
video management hardware and existing PLC-based 
controls maintaining the current interactivity among the 
CCTV surveillance, door control, public address and intercom 
systems; maximum security facility. 

DCAMM DOC Bridgewater Boiler Replacement; Chief electrical 
engineer; Prime MEP design and CA; replaced MCC with 
double-ended switchboard; installed new MCC adjacent to 

old; complex phased approach to bring new equipment online; 
constant steam supplied to campus during construction; 
accelerated schedule; c149; $7M. 

DCAMM Essex County HOC Fire Alarm Replacement; 

Project manager, Chief electrical engineer; Design and CA; full 
FA replacement in 200,000 SF 10-building facility; addressable 
detection with voice evacuation; occupied construction; ADA 
compliant speakers/strobes; existing fire alarm demolition 
coordination; $1.8M

DCAMM Essex Jail and HOC 80-Bed Housing Unit Facade 

Replacement; Chief electrical engineer; MEP/FP design and 
CA; occupied and phased approach in secure environment; 
re-evaluated design based on Covid; façade and window 
replacement; new security grade ceiling; new power for HVAC 
equipment; new transformers; complete lighting replacement; 
$2.75M ECC. 
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Project Role:
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Availability: 
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3. Resumes

Lyman Terrace Housing Revitalization, Design Development of Phase 1, Holyoke, MA. Structural engineering services for the 
renovation and addition to 10 existing two story buildings. DHK

2101 Washington Street, Boston, MA. Structural engineering services to perform seismic upgrades and renovations for an existing 
unreinforced masonry bearing wall and timber framed structure converted into residential apartments. DHK

Fitchburg State University, Mara Village Residence Hall, Fitchburg, MA. Structural engineering services for a 140,000-square-foot, 
130-bed residence hall addition. The building is organized by eight-person suites and includes shared laundry facilities and common 
spaces. 

Whittier Street Health Center, Boston, MA. Structural engineering services for a 90,000-square-foot, six-story community health 
center that includes outpatient suites, exam and treatment rooms, office and administrative suites and conference rooms. DHK

Federal Reserve Bank of Boston Law Enforcement Unit Control Center, Boston, MA. Structural engineering and protective design 
to create a new security control center inside the building and design steel-plated CMU walls, a mezzanine expansion, and framing for 
openings in the floors and roof, as well as a renovation of concrete on metal deck spaces, which included reinforcement of the floor for 
a security portal. DHK  

MBTA Systemwide Re-Roofing, Single Ply and Built-Up, Boston, MA. Structural engineering and project management services 
under GEC $2.5 Million On-Call Services # Z92PS80 for systemwide replacement of existing failing roofing membranes with new FM 
Global approved roofing assemblies. The work mitigates existing roofing leaks, provide compliance with current energy codes, and 
bring the facilities into compliance with MBTA insurer requirements. DHK  

Boston Medical Center Mechanical Plant Upgrades, Boston, MA. Structural engineering services for the renovation of the rooftop, 
reinforced concrete chambers to accommodate the replacement and relocation of two emergency generators and an additional cooling 
tower. 

Fox Hill Senior Housing, Bethesda, MD. Structural engineering and design services for a four-wing senior continuing care facility with 
steel-framed core area, Vierendeel trusses over multipurpose auditorium, and underground parking.

GSA Federal Building, Washington, D.C. Structural and blast engineering for three-wing complex housing 1,100 employees. Atrium, 
multi-tiered curtain wall, pedestrian bridges, 200 parking spaces. 

MTA Threat Vulnerability Risk Assessment [TVRA], New York, NY. Structural engineering services for mitigation designs of 
numerous MTA assets, i.e. stations, tunnels, control facilities, etc. This study included establishing a priority ranking of the critical 
assets and providing structural mitigation options for various threat scenarios. Other more focused tasks of this study included the 
evaluation of the Grand Central Terminal Station and various underwater subway/transit tunnels. 

Connecticut State Capitol and Legislature Buildings Glass Retrofit, Hartford, CT. Structural and blast engineering for a study to 
determine economical and aesthetic measures to protect vertical and skylight glass against blast. Several solutions were provided with 
costs for this project. 

DHK Architects

Structural EngineeringThornton Tomasetti

Peter Quigley, P.E., D.B.I.A, Principal

Structural Engineering 
Principal-in-Charge

34
34

Licensed Professional Engineer
PE #38531

Certified Design-Build Institute of America Profes-
sional, Department of Defense Secret Clearance

10%

27 Wormwood Street
Suite 200
Boston, MA 02210-1668
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Project Role:

MA Registration Type and #: 

Years w/ Firm: 
Total Years Experience: 

Additional registrations / certifications:

Availability: 

Applicant Office Address

3. Resumes

Lyman Terrace Housing Revitalization, Holyoke, MA. Structural engineering services for the renovation and addition to 16 two story 
buildings with 156 units total, along with design of a new 5,000-square-foot community center building. DHK

2101 Washington Street, Boston, MA. Structural engineering to perform seismic upgrades and renovations for an existing 
unreinforced masonry bearing wall and timber framed structure to be converted into residential apartments. DHK

Federal Reserve Bank Law Enforcement Unit Control Center, Boston, MA. Structural engineering services for the renovation 
of concrete on metal deck spaces including reinforcement of floor for security portal, design of steel plated CMU walls, design of 
mezzanine expansion, as well as design of framing for openings in floor and roof. DHK

MBTA Systemwide Re-Roofing, Single Ply and Built-Up, Boston, MA. Structural engineering and project management services 
under GEC $3 Million On-Call Services Contract # Z92PS80 for system-wide replacement of existing failing roofing membranes with 
new FM Global approved roofing assemblies. The work mitigates existing roofing leaks, provide compliance with current energy codes, 
and bring the facilities into compliance with MBTA insurer requirements. DHK

Boston University School of Law, Renovation and Addition, Boston, MA. Structural engineering services for the renovation 
of the 19-story, 170,000-square-foot law tower and Pappas Library, designed in the early 1960s by Josep Lluis Sert and design of 
a 115,000-square-foot, six-story addition with a two-story winter garden. Scope included a gut-renovation of the auditorium, new 
elevators and ramps, and a new cast-in-place concrete cantilever slab connecting the library on the second floor to the mezzanine 
floor. Exterior windows were replaced and concrete repairs were made to the veneer. The steel classroom building addition is founded 
on a pressure installed foundation system with 66-foot-long steel-plate transfer girders spanning partially over the existing central plant.
 
33 Congress Street, Contractor Support, Boston, MA. Contractor support for temporary structural stabilization of 33 Congress Street 
during gut renovation and construction of a vertical addition. Project entailed the addition of seven stories to three contiguous buildings 
in the Congress Block. Thornton Tomasetti performed lateral stability analysis and provided temporary stability bracing for local and 
global wind-load resistance during partial demolition of the existing lateral load-resisting system prior to completion of the structure’s 
permanent system.

Curry College, Residence Hall, Milton, MA. Structural engineering services for a  three-story, 168-bed, 45,000-square-foot dormitory 
with ancillary apartment and classroom. Design-build, six months from start of design to opening. 

BIDMC Feldberg Plaza Investigation, Boston, MA. Structural investigation and assessment of the deterioration in the ground-floor 
slab that supports the outdoor plaza in front of Beth Israel Deaconess Medical Center. Developed repair pricing drawings and provide a 
construction cost estimate for the repairs

Futurix CE,  Processing Facility Renovation, Wilmington, MA. Structural engineering services provided to upgrade the DSM 
Neoresins campus for modernization of their chemical process systems.  Thornton Tomasetti provided design services for a one-story 
addition adjacent to the main process structure, renovation of the existing process structure mezzanine unit support steel platforms, 
exterior equipment pads, underground storage vessel hold-downs, and reinforced concrete containment pits.

Kendal on Hudson Renovation, Sleepy Hollow, NY. Renovation and addition to a 600,000-square-foot continuing-care retirement 
community. Responsible for assessing and designing renovations and additions to the commons building, including a new library, 
porte-cochere, and renovated entryway; new floor framing extending over an existing, slab penetration expansion for a laundry chute; 
and the installation of a new transfer girder to eliminate or relocate a column within a common gathering room. 

DHK Architects

Structural EngineeringThornton Tomasetti

Eric Lovejoy, P.E., Associate

Project Manager

9
9

Licensed Professional Engineer
PE #54117

N/A

40%

27 Wormwood Street
Suite 200
Boston, MA 02210-1668
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Nitsch Engineering, Inc. Civil Engineering 

   

William R. Maher, PE, LSIT 
Project Role: Civil Engineering Project 
Manager 
Years w/ Firm:  20 
Total Years of Experience: 37 
MA Registration: Professional Engineer (Civil) 
#41669 
Other: Land Surveyor-In-Training, #767 
Soil Evaluator, #SE1458 
Title V System Inspector, #SI1851 
Licensed Concrete Technician, #CTPR001443 
Availability: 15% 
 

Applicant Office Address: 
Nitsch Engineering, Inc. 
2 Center Plaza, Suite 430 
Boston, MA 02108 

Haverhill District Court, Haverhill, MA: Project Manager of civil engineering services to support the development of a study for the Haverhill District 
Court Building and subsequent renovation of and addition to the existing courthouse. The project included reconstruction of the parking lot including 
striping and signage, regrading, and designing Americans with Disabilities Act (ADA)-compliant parking. Designed new utilities for the addition 
(drainage) and new gas and electric utilities (transformer and generator).    
                         
Wall Experiment Station, Lawrence, MA: Project Manager for civil engineering services related to the renovation of an existing building and a new 
building addition. Designed the site’s utilities, including a new stormwater system that incorporates BMP design requirements and parking lot 
improvements. Also permitted the project with the City of Lawrence Conservation Commission.  
 
Medford Square Parking Facility, Medford, MA: Project Manager for civil engineering services related to the construction of a new downtown 
parking garage. Designed the site’s utilities, including a new stormwater system that incorporates BMP design requirements and parking lot 
improvements.  
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Education
 University of Michigan, MLA 2003
 University of Vermont, Bachelor of Environmental Studies, 1994

Professional Experience
Verdant Landscape Architecture, Brookline MA, Principal, 2017-present    WBE/DBE certified
Blair Hines Design Associates, Brookline MA, Senior Associate, 2009-2016
Hines Wasser + Associates, LLC, Brookline MA, Associate, 2002-2009
Walker-Kluesing Design Group, Boston MA, Landscape Designer, 2001 & 2002
Osrodek Ochrony Zabykowego Krajobrazu, Center for the Preservation of Historic            

 Landscapes, Warsaw, Poland, Landscape Architect Intern, 2000
Heritage Landscapes, Charlotte VT, Project Staff, 1997-1999

Selected Projects

Residential & Mixed Use Development
         Allston Square, Allston MA (current)
         The Bradford, Belmont MA 

135 Dudley Street Mixed Use, Boston MA (current)
Elan Union Market, Watertown MA
Residences at Jamaica Pond, Jamaica Plain MA
65 Norman Street Residences, Everett MA (current)
101 North Beacon Street Residences, Watertown MA
Oriole Landing, Lincoln MA
Saugus Residences, Toll Bros Apts, Saugus MA (current)

Office & Lab
24 Dry Dock, Boston MA (current)
Walnut Street, Watertown MA (current)

Health Care  
American Cancer Society Hope Lodge, Boston MA
Mattapan Community Health Center, Boston MA 
Whittier Street Health Center, Boston MA 

Continuing Care & Retirement Communities 
Brightview Arlington, Assisted Living, Arlington MA
Brightview North Andover, Assisted Living, North Andover MA
Brightview Canton, Assisted Living, Canton MA
Everleigh, Barnstable MA 
Fairing Way, CCC, SouthField, Weymouth MA (current) 
The Residence at Five Corners, Easton MA 
Lighthouse Nursing Home, Revere MA
The Residence at Melrose Station, Melrose MA  
The Residences at Salem Woods, Salem New Hampshire
Sophia Snow Senior Housing, Boston MA
Residence at Watertown Sq., Watertown MA

Institutional and Municipal
Doyle Reservation Master Plan - TTOR, Leominster MA 
Greycourt State Park, Methuen MA*
Longhill - TTOR, Beverly MA
Moose Hill Wildlife Sanctuary, Mass Audobon, Sharon MA 
Moose Hill Farm - TTOR, Sharon MA
Naumkeag - TTOR, Stockbridge MA
Pecks Pond Recreation Park, West Haverstraw NY 
Pegan Hill - TTOR, Natick MA 
Summit School, Nyack NY
Tower Hill Botanic Garden Court, West Boylston MA
Coptic Orthodox Church, Chestnut Ridge NY
Washington Street Streetscape, Newton MA 
Wayland Railroad Interpretive Site, Wayland MA
Wentworth Insti. of Technology, Residence Hall, Boston MA

 Low Income and Affordable Housing Development
Fairing Way, CCC, Southfield, Weymouth MA 
Grand Street, Worcester (current)
North Canal Housing, Lowell MA 
J.P Cohousing Development, Jamaica Plain, MA 
420 Harvard Street, 40B Housing, Brookline MA
Ulin House Senior Housing, Brighton MA

Historic Preservation
Camden Library, Amph. & Harbor Park, Camden ME*
Conanicut Battery Preservation/Maint. Plan, Jamestown RI*
Dwight Derby House Pres.Treatment Plan, Medfield MA*
Indianapolis Museum of Art, Indianapolis IN*
Longue Vue House and Garden, New Orleans LA*
Norwich City Greens, Norwich CT*
Zane Grey Cultural Landscape Report, Lackawaxen PA*
Zloty Potok Master Plan Poland*
*denotes work performed while at former employment

DHK

Landscape ArchitectureVerdant Landscape Architecture

Katya Podsiadlo

Principal

5
22

Landscape Architecture
3019

NY lic # 002703

30%

318 Harvard Street
Suite 25
Brookline, MA 02446
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Total Years Experience: 

Additional registrations / certifications:

Availability: 

Applicant Office Address

3. Resumes

Education
 Conway School of Design, Master of Arts in Landscape Design, 1982
 Haverford College, Bachelor of Arts with Honors in Philosophy, 1974 

Professional Experience
Verdant Landscape Architecture, Principal, 2017-present
Blair Hines Design Associates, LLC, Principal, 2009-2016
Hines Wasser + Associates, LLC, Principal, 2002-2009
Blair Hines and Associates, LLC, Principal, 1997-2002
The Halvorson Company, Inc., Associate, 1989-1997
Boston Parks and Recreation Department, 1987-1989
Mason and Frey, Landscape Architects1985-1987

Honors, Awards
Mt. Auburn Cemetery, ASLA Honor Award, BSLA Honor Award
Boston Open Space Plan, BSLA Award of Excellence
Roxbury Corners Housing, BSA Merit Award
Holmes School, Part of BSLA award for School Yard Initiative

Selected Projects
Municipal and Public Projects 

Natick Army Housing, Natick MA (current)
Pecks Pond Park, Village of West Haverstraw NY
Oaktree Bridge, Tappan NY
Sparkill Village Green Master Plan, Sparkill NY
Washington Street Tree Planting, Newton MA 
Wayland Railroad Historic Site
Nashua River Bicycle Path (Ayer to Dunstable)*
South County Bicycle Path, R.I.*

Schools and Institutional Clients
Mercy College Dormitory, Dobbs Ferry NY
Mercy College Academic Building, Dobbs Ferry NY 
Green Meadow Waldorf School, Chestnut Ridge NY 
Coptic Orthodox Church, Chestnut Ridge NY
Summit School, Upper Nyack NY 
Mass College of Pharm. & Health Sciences, Worcester MA
Fitchburg Art Museum, Fitchburg MA
Longwood Cricket Club Master Plan, Chestnut Hill MA
Tower Hill Botanic Garden, West Boylston MA
Wentworth Institute of Technology, Boston MA

Environmental Planning and Design  
NY NJ Trails Offices/Darlington School, Mahwah, NJ 
Doyle Conservation Center, Leominster MA 
Long Hill Reservation, TTOR, Beverely, MA
Moose Hill Farm,  TTOR, Sharon MA

Powissett Farm, Dover MA
Community Health Centers 

Mattapan Community Health Center, Boston MA 
Whittier Street Health Center, Boston MA 

Low Income and Affordable Housing    
Fairing Way, CCC, Southfield, Weymouth MA
Ulin House Senior Housing, Brighton MA
J.P Cohousing Development, Jamaica Plain, MA
Gateway Residences at Washington Street, Lynn, MA
Orchard Park Off-Site Housing, Roxbury MA
Viviendas Housing, South End, Boston MA
North Canal Housing, Lowell MA  
Devens Transitional Housing, Devens MA
Sophia Snow Senior Housing, Boston MA 
Archdale Housing, Boston Housing Authority, Boston MA* 
Manton Heights Housing, Providence RI

Senior Housing,  Independent and Assisted Living 
Brightview Arlington, Arlington MA
Brightview North Andover, North Andover MA
Brightview Canton, Canton MA 
Brightview Country Club Heights, Woburn, MA
Fairing Way, Union Point, Weymouth MA
Sophia Snow Senior Housing, Boston MA
Easton Senior Living, Easton MA 
Melrose Senior Living, Melrose MA
Salem Senior Living, Salem New Hampshire
Residence at Watertown Sq., Watertown MA

DHK

Landscape ArchitectureVerdant Landscape Architecture

Blair Hines

Principal

5
32

Landscape Architecture
1090

NY lic # 001864-1

25%

318 Harvard Street
Suite 25
Brookline, MA 02446
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Clive Tysoe 
 

Project Role: Cost Estimating 

 
MA Registration Type and #: 

N/A 

 

Years w/ Firm: 3 

Total Years’ Experience: 43 
 

MA Registration: N/A 

Other: Appointed Associate Member  

of the RICS 
 

Availability: 25% 

 
 

Applicant Office Address 
Ellana, Inc. 
98 North Washington Street 
Suite 109 

Boston, MA 02114 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

Ellana, Inc. Services Provided: Cost Estimating 

 
Mr. Tysoe has over 40 years of experience in cost estimating, quantity surveying, internationally and regionally. His 

experience in the UK, USA and overseas covers many sectors of the construction industry and his strong focus on client 

satisfaction and managing expectations provides a great benefit especially on larger, more complex projects. His experience 

involves projects ranging from small projects to multimillion dollar endeavors. Mr. Tysoe has assisted on several value 

engineering workshops, providing an opportunity to the clients to re-evaluate the design and cost of their project. His broad 

base of construction knowledge and experience gives clients valuable advice and the ability to make informed decisions early 

in the design process. 

 

DCAMM Middleton Jail ISB Replacement Study, Middleton, MA 

This project involves providing cost estimating services for the current 2-level Middleton Jail Inmate Services Building 

Replacement study. The purpose of this project is to assess the building to identify alternative approaches to the project 

phasing and development. 

 

Various MEP projects for UMass Campuses, Various, MA  

These projects involve providing cost estimating service for construction of MEP upgrade works at UMass campuses. The 

estimates are used to develop budgets or for tracking design work against budgets. Projects include: UMass Lowell 

Redundant Feeder, UMass Lowell Tsongas Area HVAC, Sheehan & Concordia Hall, UMass Olny Hall Lab Renovations, 

UMass Costello Gym, Tsongas Arena HVAC Upgrade, UML Generator Study, UML North Quad Electrical, UML Redundant 

and Electrical feeder. 

 

DCAMM Electrical Upgrades at 4 Campuses, Various, MA 

This project involves providing cost estimating consultant service for electrical upgrades over four higher education facilities. 

The campuses involved were NECC, QCC, WSU and Fitchburg. 

 

DCAMM Massachusetts State House - Water Infiltration Repairs, Boston, MA 

As a part of larger measures to extend the life of The Massachusetts State House building, DCAMM needed to upgrade the 

waterproofing. This project involved providing cost-estimating. Given the high-profile nature, unique challenges and their 

subsequent costs had to be taken into consideration. The water infiltration that was occurring was mostly associated with 

skylights, walkways, and staircases at the exterior. The engineer’s work involved the dismantling and re-building of a large 

portion of the stone work, pavers, balustrades, and stone treads. Historic preservation practices played a significant role. 

 

DCAMM North Point Maintenance Building, Cambridge, MA 

This project involves providing cost estimating consultant service for change order evaluation on civil works at North Point 

Maintenance Building. The estimates are used to negotiate resolution with the contractors. 

 

Provincetown Police Station, Provincetown, MA 

This project involved providing cost estimating services for proposed construction of a 14,423sf Police Station. The new 

Police Station will be a 2-story building that helps law enforcement officers to better serve the people of Provincetown. 

 

DCAMM Renovation of Existing Tower for Department of Public Health (DPH) – Jamaica Plains, MA 

This project involved providing cost estimating services for demolition of adjacent buildings/renovation works including 

laboratory renovations. Scope includes additions to the rooftop and front of the building annex. 

DHK Architects
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Kathleen Campbell, PE, LSP,  

LEED AP, ENV SP 

 

Project Role: Principal in Charge 

 
MA Registration Type and #: 

Professional Engineer #39420 

 

Years w/ Firm: 25 

Total Years’ Experience: 32 
 

Additional registrations / certifications: 

Licensed Site Professional #9984 
 

Availability: 20% 
 

Applicant Office Address 
6 Huron Drive 

Natick, MA  01760 

 
 

 
 

Susan Cahalan 

Senior Environmental Scientist 
 

Project Role: Hazardous Materials 
Specialist 

 
MA Registration Type and #: 

Licensed Asbestos Inspector 

#A1060784 

Years w/ Firm: 9 

Total Years’ Experience: 22 
 

Additional registrations / certifications: 

State of New Hampshire 
Licensed Professional Geologist #371 

 

Availability: 30% 
 

Applicant Office Address 
6 Huron Drive 

Natick, MA  01760

CDW Consultants, Inc. Hazardous Materials Consultant 

CDW Consultants, Inc. Hazardous Materials Consultant 

• Ms. Campbell is CDW’s President and oversees CDW’s practice in geo environmental and all other building-related engineering 
services such as Licensed Site Professional consulting and hazardous building materials abatement. For this project Ms. Campbell 
will be responsible for ensuring that the project documents conform to federal, state and local requirements and appropriate 
coordination with other disciplines on the project. Environmental services Ms. Campbell has provided to DCAMM projects 
specifically include: environmental assessments, subsurface investigations and reports, remedial design, hazardous materials 
assessments and asbestos project monitoring. DCAMM projects include: 
• MCI Framingham  

• State Police Barracks, Medford 

• Haverhill District Court, Haverhill 

• Holyoke Community College, Holyoke 

• State Hospital Building, Lancaster 

• Bryan Building, Worcester 

• State Hospital Building, Lancaster 

• Bridgewater State Hospital 

• Middlesex House of Corrections, Billerica 

• Medical Examiner’s Facility, Westfield 

• Former State Hospital Campus, Franklin 

• Former State Hospital, Medfield 

• Soldiers’ Home, Chelsea 

Ms. Cahalan’s current responsibilities include preconstruction and pre-renovation assessments of asbestos and other hazardous 

materials contained in buildings, brownfields site data analysis, management of impacted soil and groundwater at construction sites, 

project reporting under the MCP, and the completion of risk assessments for a variety of public and private sector clients. She 

performs comprehensive pre-renovation testing of building materials and develops construction documents including engineering 

specifications for handling and abatement of the hazardous substances present, for incorporation into contract bid packages. 

Construction services provided included project monitoring, clearance sampling, and additional testing of hidden hazardous 

substances encountered during construction and advising client and contractors how to appropriately handle and dispose of the 

substances.  She and Ms. Campbell have worked as a team on the following projects: 

• Middlesex House of Correction, Billerica   

• MA State Police Barracks, New Braintree 

• State Hospital, Westfield, MA 

• Massachusetts Maritime Academy Library Building 

• Bridgewater State University 

• UMass Amherst Lincoln Center 

• UMass Lowell Fox Hall 

• UMass Boston – Parking Substructure  

• UMass Dartmouth School of Business 

 

 
DHK Architects
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Ross & Baruzzini, Inc. Corrections Security Consulting 

   

Jeffrey D. Venter Jeffrey has 43 years of master plans, security criteria development and systems design experience for government 
facilities museums and libraries, mixed use, sports and entertainment, corporate HQ, commercial, and critical infrastructure 
facilities. Jeffrey has displayed conceptualization, threat assessment perspectives on all projects and oversees the team 
project management for design and engineering of electronic and physical security systems, fire protection, and life safety 
design criteria. He works closely with ownership, developers and architects to develop realistic security profiles and design 
criteria, which allows contracting, and costing professionals to integrate security elements into the project infrastructure, 
CPTED principles, forced entry, ballistic, explosive event, arson, and CBR protection. 

Project Role: Principal / Security Consultant 

 

 

Years w/ Firm:  33  
Total Years of Experience:  41 Berkshire County Sheriff's Department, Men’s Correctional Center, Security System Replacement, Pittsfield, Massachusetts. Principal for the 

replacement of existing electronic security systems. Scope included a designed a fully integrated physical access control system, PLC detention access 
control system, perimeter intrusion detection system, emergency intercom system, and video surveillance system to support the required correctional 
facility operations. 
 
Hampden County Sheriff’s Department (HCSD), Men’s Correctional Center PLC Replacement, Ludlow, Massachusetts. Principal for an existing 
900 cell correctional facility that consists of three inmate housing towers and multiple support and administrative buildings. Security services included 
evaluating and designing an upgrade to existing network infrastructure, security command center, PLC detention access control and pneumatic 
detection locking systems. 
 
Illinois River Correctional Center, Replace Electronic Locking and Control Systems, Canton, Illinois. Security Consultant for the correctional 
center which has eight residential housing unit buildings and one segregation and receiving unit located within the Administration building. The scope 
included replacing all power supplies, PLCs, input/output modules, UPS, graphic user interface touch screen monitors and software for the electronic 
locking control systems. 
 
Menard Correctional Center, Replace Medium Security Housing Unit Locking Control System, Menard, Illinois. Security Consultant for the 
Medium Security Housing Unit that included replacing all power supplies, PLCs, input/output modules, UPS, graphic user interface touch screen 
monitors and software for the electronic locking control systems. Also, the control room furniture and all existing locking devices (electronic and manual 
keyed locksets) were replaced. 
 
Lawrence Correctional Center, Replace Locking and Control Systems, Sumner, Illinois. Security Consultant for the correctional center that has 8 
residential housing units, 1 segregation unit, Administration/Armory, Gatehouse and Dietary buildings. The scope included replacing all power supplies, 
PLCs, input/output modules, UPS, graphic user interface touch screen monitors and software for the electronic locking control systems. 
 
State of Connecticut, Hartford Corrections Center, Hartford, Connecticut. Principal-In-Charge and Project Manager for the design and integration 
of electronic security systems and infrastructure, for this Level 4, High Security facility, including CCTV, voice communication, extensive PLC door 
locking, monitoring, and control systems, as well as the design of a new security command center, while maintaining the existing command center. This 
complex integration and occupied installation project represents one of the more complicated such projects in an occupied Level 4 facility. 
 
MacDougall-Walker Correctional Institution, Computerized Door Locking System and CCTV Systems, Suffield, Connecticut. Principal-In-
Charge and Project Manager for this Level 4/5 multi-mission facility, responsible for assisting the DOC in upgrade redesign of the programmable logic 
control door locking & monitoring systems. The PLC was integrated with the extensive intercom communication system and CCTV system. All work 
was conducted in the facility while it was occupied & provided oversight for the construction and installation/integration process, in close coordination 
with the DOC engineering and DOC on-site staff. 

 

 

MA Registration: N/A Type and # 

Other: N/A Type and # 
 

 

 

Availability:  20% 

 

Applicant Office Address: 

 

2321 Whitney Avenue, Suite 501 
Hamden, CT 06518 

 
 

 

 

 DHK Architects
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Ross & Baruzzini, Inc. Corrections Security Consulting 

   

Jeremy Zweeres Jeremy has 19 years' experience in the security industry focusing on electronic security system integration and design for 
cultural, government, performing art, sports entertainment, and high-profile facilities. He also has experience in the 
installation and programming of access control, intrusion detection, intercom, video surveillance, building automation and 
fire alarm systems. Jeremy works with Owners, Design Teams and Construction Managers to integrate physical and 
electronic security criteria into a project’s overall design. This includes the consultation, engineering, and coordination of 
security requirements for electrical systems, fire alarm and suppression systems, glazing design (including ballistic and 
forced entry), HVAC systems, lighting systems, structured cabling, tele/data, vertical transportation and vehicle interdiction. 

Project Role: Project Manager / Security 
Consultant 

 

 

Years w/ Firm:  15  
Total Years of Experience:  19 Berkshire County Sheriff's Department, Men’s Correctional Center, Security System Replacement, Pittsfield, Massachusetts. Project Manager 

and Lead Engineer for the replacement of existing electronic security systems. Scope included a designed a fully integrated physical access control 
system, PLC detention access control system, perimeter intrusion detection system, emergency intercom system, and video surveillance system to 
support the required correctional facility operations. 
 
Hampden County Sheriff’s Department (HCSD), Men’s Correctional Center PLC Replacement, Ludlow, Massachusetts. Project Manager for the 
existing 900 cell correctional facility that consists of three inmate housing towers and multiple support and administrative buildings. Security services 
included evaluating and designing an upgrade to existing network infrastructure, security command center, complete replacement of PLC detention 
access control and pneumatic detection locking systems. 
 
Illinois River Correctional Center, Replace Electronic Locking and Control Systems, Canton, Illinois. Security Engineer for the correctional center 
which has eight residential housing unit buildings and one segregation and receiving unit located within the Administration building. The scope included 
replacing all power supplies, PLCs, input/output modules, UPS, graphic user interface touch screen monitors and software for the electronic locking 
control systems. 
 
Menard Correctional Center, Replace Medium Security Housing Unit Locking Control System, Menard, Illinois. Security Engineer for the Medium 
Security Housing Unit that included replacing all power supplies, PLCs, input/output modules, UPS, graphic user interface touch screen monitors and 
software for the electronic locking control systems. Also, the control room furniture and all existing locking devices (electronic and manual keyed 
locksets) were replaced. 
 
Lawrence Correctional Center, Replace Locking and Control Systems, Sumner, Illinois. Security Engineer for the correctional center that has 8 
residential housing units, 1 segregation unit, Administration/Armory, Gatehouse and Dietary buildings. The scope included replacing all power supplies, 
PLCs, input/output modules, UPS, graphic user interface touch screen monitors and software for the electronic locking control systems. 
 
Hampden County Sheriff’s Department, Men’s and Women’s Correctional Centers, Perimeter and Electronic Security Assessment, Ludlow 
and Chicopee, Massachusetts. Project Manager and Lead Engineer for security consulting services that included an assessment of existing perimeter 
intrusion detection and electronic security systems at two correctional facilities. Scope of work included the issuance of a state certified study that 
included recommendations for the replacement and enhancement of existing electronic security systems at both facilities. 
 
Hampden County Sheriff’s Department, Men’s and Women’s Correctional Centers, Security System Replacement, Ludlow and Chicopee, 
Massachusetts. Project Manager and Lead Engineer for the replacement of existing electronic security systems Men's Correctional Center and 
Women’s Correctional. Scope included design of a fully integrated access control system, perimeter intrusion detection system, and video surveillance 
system to support the required correctional facility operations. Multiple system manufacturers, as well as a replacement implementation schedules and 
phasing in the operational facility, were evaluated. 

 

 

MA Registration: N/A Type and # 

Other: N/A Type and # 
 

 

 

Availability:  20% 

 

Applicant Office Address: 

 

2321 Whitney Avenue, Suite 501 
Hamden, CT 06518 
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Project Team

Date Completed: 

Location: 

Construction Cost: 

Client Contact Info:

DHK Architects 

Project Management, Architecture,  Architectural Specifi cations, Building Codes 

Hampden County Sheriff ’s Department House Doctor Projects

Relevance:   Projects from House Doctor Contract for Study, Design and CA Services,  Project Management, Architecture, 

Architectural Specifi cations, MA Building Codes, RTU, Exhaust Air System, Low Slope Roofi ng, CH149, Security, Life Safety,

Repeat on-call contract for various studies, design and construction administration services for repairs at the Hampden County 
Sheriff ’s Correctional Department facilities in both Ludlow (L) and Chicopee (C), MA. DHK provides architectural and project 
management services. We prepare specifi cations for projects that are on-going and consist of various tasks at occupied men’s 
and women’s facilities. Often construction is phased to work with the user and detention occupants. All work is compliant with MA 
Health and Building Codes. 

Projects include:  (a.) Study, Design and Construction Administration for RTU replacement for 8 buildings. (Ludlow) (b.)PLC study 
& design and CA for 3 detention buildings and 5 supporting buildings completed. 178 Physical Pneumatic/Low Voltage cell door 
locks were replaced Currently in CA phase. (Ludlow),  (c.) Completed campuswide security study of men’s and women’s facilities, 
(Ludlow & Chicopee), (d.) Study/Design/CA for replacement vehicle sally port gates in (Ludlow) (e.)Life safety study, design and 
construction Western Mass Regional Women’s Correctional Center,(Chicopee) (f.) Actuated valves at waste grinders and sewer lift 
station upgrades, Design, Bid and CA, (Ludlow) ( g.) Study and design build of campus breaker settings and distribution system 

(Chicopee)

a. 2016,  b. 2019,  c. 2015 
d. 2012 e. 2014  f. 2016 
g. 2018

a. $3.165M  b.$1.939M
c. $2.750 M  d. $113K
e.$38K f. $1.315M 
g. $38K

Principal in Charge 
Arnold M. Krockmalnic, AIA
Project Manager
Wayne C. Gething Jr.  LEED AP BD+C
Other Key Team Member(s)

Norman Geibner - Assistant Deputy 
Superintendent, Maintenance
Manager Support Services

(413) 858 0426 / (413) 858 0403
Norm.Giebner@sdh.state.ma.us

Ludlow and Chiopee, MA 

Firm Name   DHK Architects
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Project Team

Date Completed: 

Location: 

Construction Cost: 

Client Contact Info:

DHK Architects 

Department of Youth Services House Doctor Contract Projects, Various Locations, MA  

Relevance:  Projects from House Doctor Contract for Study, Design and CA Services,  Project Management, Architecture 

Architectural Specifi cations, MA Building Codes, MEP / Building Systems, CH149 

DHK currently provides project management and architectural study, design and architectural services and specifi cations for 
many house doctor projects including  numerous MEP projects. All work is compliant with MA Building Codes. 

Examples of projects include the following,

(a.) Grafton Historic Cottages A, C, D Replacement of Slate Roofi ng, North Grafton, MA
(b.) Underground Storage Tank and Oil Fired AHU, DYS Leahy Youth Center,  Worcester, MA
(c.) Grafton Oaks C Air Conditioning System, Grafton, MA
(d.) Grafton Training Academy Facility New Air Conditioning System Project,  North Grafton, MA
(e.)  Metropolitan Youth Service Center Toilet / Shower Room Renovations Dorchester, MA 
(f.) Boiler Replacement Project, Zaria Bisco Brough Building, Westborough, MA 
(g.) Electrical Study, Middleton, MA Study, Design and Implementation

Date Completed:
a. 2020
b. 2019
c. 2018
d. 2017
e.  2017
f. 2016
g. 2015
h.  2015

Construction Cost:
a. $862K
b. $160K
c. study
d. $345.5K
e. $405K
f. $345K
g. study
h.    $375K

Principal in Charge 
Arnold M. Krockmalnic, AIA
Project Manager
Wayne C. Gething Jr.  LEED AP BD+C
(Other Key Team Member(s)

Joe Hogan, Director of Capital Planning 
and Facilities Management,
Fleet Manager and Chief Procurement 
Offi  cer - Department of Youth Services

617 960 3259 

joseph.f.hogan@state.ma.us

See List 

Various Locations, MA

See List

Firm Name   DHK Architects Project Management, Architecture,  Architectural Specifi cations, Building Codes 
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Pg. #

4. Prime Experience

Project Team

Date Completed: 

Location: 

Construction Cost: 

Client Contact Info:

Project Management, Architecture,  Architectural Specifi cations, Building Codes 

DHK Architects 

MAANG House Doctor Projects - Camp Edwards, MA 

Relevance:   Projects from House Doctor Contract for Study, Design and CA Services, Architectural Specifi cations, HVAC and Other 

Building Systems, Masonry,  Low Slope Roofi ng, Freight Elevator, CH149 

As part of an ongoing House Doctor Contract with the MAANG DHK provided architectural services for numerous projects including the 
following.  DHK often prepares the architectural specifi cations. (a.) Building 2808 maintenance building renovation - study, design and 
CA services for renovations, replacements and installation of new building systems and roofi ng systems.  (b.) Renovation of Building 
5218 for conversion of space into accessible Transient Learning Center including complete interior renovation of existing building 
systems and fi nishes. (c.) Barracks 5230 and 5232 roofi ng system replacement. (d.) Design of a  new single story 11,000 SF company 
building including, offi  ces, administration support, gathering spaces and small arms vaults with storage (e.) Design new single story 
6,000 SF Battalion Building. (f.) Building # 9002  - Study  of this active storage building to provide options of repair or demolition and 
replacement with a new building, DHK provided CA services for the chosen option of demolition and reconstruction. (g.) Design services 
for renovation of 16800 SF 3 story brick masonry Transient Barracks including investigation and evaluation of hot water heating system, 
fi re alarm system, HVAC, electrical, latrines interior fi nishes, existing windows and doors, masonry, roof and ADA compliance for the fi rst 
fl oor and any hazardous material abatement (h) Project for the design for complete interior renovations of historic chapel built in 1940. 
The project for this two story 3,800 sq. feet building is currently awaiting construction budget. (i.) Study, design and CA for renovation 
of Freight Elevator.

Completion Dates: 
a. Study2017 / Design 2019/Cons 2020
b. Study 2017 / Design 2019 / Cons 2019
c. Study 2018 / Design 2018 / Cons 2018
d. Study 2018 / Design 2019
e. Study 2018 / Design 2019
f. Study 2017 /  Demo  / Recons 2018
g. Study 2019 / Design 2019 / CDs 2019
h. Study 2018 / Design 2019
i.  Study 2018 /  Design 2019 / Cons 2020

Cost:
a.  $1.136M
b.  $1.591M
c.  $1.717 M
d.  $ 9M
e.  $ 7 M
f.  $132 K
g. $1.8 M
h. $1.4 M
i.  $348 K

Jason J. Obrebski
Facilities Engineering - MAANG
Camp Edwards, MA 02542 

(774) 292 9495
jason.j.obrebski.nfg@mail.mil

See List

Camp Edwards, MA 

See List

Principal in Charge 
Arnold M. Krockmalnic, AIA
Project Manager
Wayne C. Gething Jr.  LEED AP BD+C
Other Key Team Member(s)

Firm Name   DHK Architects
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4. Prime Experience

Project Team

Date Completed: 

Location: 

Construction Cost: 

Client Contact Info:

DHK Architects 

Massachusetts Trial Courts House Doctor Projects,  Various Locations, MA

Relevance:  Projects from House Doctor Contracts, Study, Design and CA Services, Architectural Specifi cations Boilers, MEP, 

security, ADA, occupied renovation, CH149 procurement, Security. 

 

DHK has provided project management and architectural study, design and CA services under House Doctor Contracts for 
courthouses. These projects include:

(a.) Lynn District Court, Lynn,  MA - Reconfi gured interior entrances to clerk’s offi  ce to maximize public use and separate staff  cir-
culation from the public area

(b.) Lawrence Trial Court, Lawrence, MA - Entry door replacement which includes security, access controls and automatic door 
openers.

(c.) Third District Courthouse: DHK provided architectural services related to new heating plant to be constructed in a 1931 court-
house in Cambridge replacing an existing piped-in steam heating system.  The introduction of the boiler plant triggered additional 
requirements for life-safety and accessibility improvements in order to bring building into conformance with code.  
Critical issues of project 
• development of fi re separation and other life safety improvements as a consequence of central equipment upgrades
• Studied and proposed methods for full accessibility at all courthouse entrances.
• Phased work to occur outside of court hours and obtain agreement from courts about staging facilities.
• Secured fi re rated storefronts to enclose stairwell without impacting sightlines and general visibility in the atrium.

(d.) Middlesex Probate & Family Courthouse: Life safety and accessibility improvements to historic buildings in Cambridge as trig-
gered by necessity of replacing boilers. Coordinated with Mass Historical Commission to determine how new installations would 
interface with historic materials. Included code analysis and design to bring into ADA compliance. 

(e.) Lawrence Courthouse, Lawrence, MA - masonry and roof improvements: originally constructed in 1859 with additions in 1902, 
the study of repairs points to estimated construction cost of $2.3M. Project condition assessment of the building exterior masonry, 
skylight and roof This project will undergo review by the MA Historic Commission 

a.) 2021 (b.) 2020 (c.) 
2016 (d.) 2012 (e.) 2014 

Firm Name DHK Architects 

Anthony Doros, Project Manager
Massachusetts Trial Courts

(617) 366 7324
anthony.duros@jud.state.ma.us

Principal in Charge 
Arnold M. Krockmalnic, AIA
Project Manager
Wayne C. Gething Jr.  LEED AP BD+C
Other Key Team Member(s)

Various Locations, MA

(a.) 84K (b.) 2020 
(c.)1.7M (d.) $700K 
(e.) Study Est. 2.3 M 

Project Management, Architecture,  Architectural Specifi cations, Building Codes 
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4. Prime Experience

Project Team

Date Completed: 

Location: 

Construction Cost: 

Client Contact Info:

DHK Architects 

Boston Police Station C11, Various Repairs and Modernizations, Dorchester, MA

Relevance:  Project from House Doctor Contract, PLC and security project, occupied renovation, CH149 procurement,

Design services for the Public Facilities of Boston, consisting of repairs and renovations to circa-1975 community police station, 
including replacement of the detention wing which included 24 men’s cells, 2 women’s holding cells and youth holding. Also, sepa-
rate entrance into a booking area with a new PLC electronic door operation and security. The exterior work of this project included 
re-roofi ng and brick masonry repairs. Scope also included interior fi nishes (with in the public areas) storefront/entrance, included a 
total building fi re protection upgrade, and accessibility improvements.  All but the inmate areas remained occupied during this work. 
This was accomplished by means of planning during the design and construction phases. The Massachusetts Building Code, ADA, 
Health Code, Design and Police Union’s requirements all need to be incorporated in this renovation.

Critical issues included: 
• Life Safety of the Inmates and Police Offi  cers
• Separate the Men, Women and Youth Detention Cells from each other. 
• During construction the building was occupied except for the detention wing.

Firm Name DHK Architects 

Brian Melia, Senior Project Manager
City of Boston Public Facilities
Department

617 635 0542 
brian.melia@boston.gov

Principal in Charge 
Arnold M. Krockmalnic, AIA
Project Manager
Wayne C. Gething Jr.  LEED AP BD+C
Other Key Team Member(s)

2012

Dorchester, MA

$2.59 Millon

Project Management, Architecture,  Architectural Specifi cations, Building Codes 
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4. Sub-Consultant Experience

Architectural Engineers, now IMEG Mechanical, Plumbing, Fire Protection Engineering

Project Description: Project Relevance:

• MEP/FP study/conditions assessment

• Code defi ciency and variance reports

• Considered add/reno, or demo/rebuild

• Occupied construction considered to 

maintain securely maintained areas

• Recommendations for cost eff ective & 

effi  cient MEP/FP upgrade approach

• DCAMM/User group study workshop

• Life Cycle Cost Analysis

• c149 Filed Sub-Bids

This study is to determine the best 

approach for replacing the existing Inmate 

Services Building and correcting code 

defi ciencies in the Vocational Building. 

Multiple options were provided to renovate 

or add to this and other facility buildings, 

while maintaining functions in alternative 

locations within the secure perimeter 

and to allow for new construction. AEI is 

developing alternate eff ective and effi  cient 

approaches for executing the projects from 

the MEP/FP viewpoint. 

DCAMM Inmate Services & 

Vocational Building Study, 

Middleton Jail

Middleton, Mass. 

Date Completed: 2021 (EST)

Key Members: S. Wisler, J. Shannon, 
N. Ferzacca

Construction Cost: $74,000,000 (EST)

HDR, Inc.

Harold Levkowicz, AIA | 617.357.7790 

harold.levkowicz@hdrinc.com

Project Description: Project Relevance:DCAMM Essex Jail and HOC 

80-Bed Housing Unit Facade 

Replacement

Middleton, Mass.

Date Completed: 2022 (EST)

Key Members: S. Wisler, J. Shannon, 
N. Ferzacca

Construction Cost: $2,750,000 (EST)

Kleinfelder

Simone Brogini | 854.488.0097

sbrogini@kleinfelder.com

AEI designed the MEP/FP façade and AC 
improvements. AEI worked with DCAMM 
and team personnel to incorporate 
phasing into the design approach to 
ensure proper security measures during 
construction, and then re-evaluated after 
the start of COVID. AEI also evaluated 
resiliency measures including the 
provision for 100% outside air energy 
recovery, to ensure the best indoor air 
quality possible for residents, despite the 
pandemic. The project is located within a 
double-fenced secure perimeter. 

• MEP/FP Design and CA

• Replaced existing exterior envelope 

system with selected hybrid solution 

combining 2 diff erent wall types

• Replaced all exterior doors & windows

• Designed HVAC system upgrades, 

includes a new cooling and ventilating 

unit located outside of the building 

• Design/ coordination for new security 

grade ceiling and lighting system

• c149 Filed Sub-Bids

Project Description: Project Relevance:

AEI discovered a previous MEP consultant 

did not replace original equipment in-kind 

as directed, which caused a reduction in 

outside air from 50% to 20%, and did not 

meet code. AEI’s cost-eff ective solution 

was to repair the 28 nearly-new rooftop 

units rather than replace them, which 

involved bolting an ERU to each unit and 

capturing exhaust air for pre-heating or 

-cooling through the ERU. This increased 

outside air ventilation from 20% to 100%, 

using waste heat to do so.

• MEP study, design and CA

• DCAMM Certifi able Study

• Emergency response task within 

client’s HD contract

• Review suggestions in 2016 Action 

Plan to determine if suggestions were 

still applicable. 

• Met with state inspector to discuss 

approach and desired outcome

• Phased and occupied construction

• C149 Filed Sub-Bids

DCAMM DOC Hampden County 

Men’s Correctional Facility 

HVAC Upgrades

Ludlow, Mass. 

Date Completed: 2023 (EST)

Key Members: S. Wisler, J. Shannon

Construction Cost: $8.8M (EST) 

HDR

Harold Levkowicz, AIA 

617.357.7790

Harold.Levkowicz@hdrinc.com  
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4. Sub-Consultant Experience

Architectural Engineers, now IMEG Mechanical, Plumbing, Fire Protection Engineering

Project Description: Project Relevance:

AEI designed building systems for a 

90,000 SF addition to accommodate 

a greater quantity of residents and 

personnel in the medium security facility. 

The expansion added more space to the 

building’s intake area, and a new resident 

building on the existing site. The upgraded 

smoke control system complied with 

ASHRAE standards. High-effi  ciency and 

reduced water use options achieved LEED 

Silver design in compliance with codes for 

correctional facilities. 

• MP/FP design and CA

• Extension of existing utilities to new 

addition

• Natural gas supply 

• Gas-fi red energy recovery units and 

roof-top units

• Automatic fi re suppression/sprinkler 

system 

• Anti-ligature fi xtures

• BIM/Revit 

• c149A CM@Risk

DCAMM DOC Hampden County 

Women’s Correctional Facility 

HVAC Upgrades

Chicopee, Mass.  

Date Completed: May, 2016

Key Members: R. Greenleaf, S. Wisler

Construction Cost: $25,000,000

Kleinfelder 
Simone Brogini, AIA 
617.498.4662 
sbrogini@kleinfelder.com

Project Description: Project Relevance:

• Mechanical Certifi ed Study and SD

• 226,000 SF

• Immediate need due to observations 

during assessment work as sub-

consultant to Habeeb Architects

• Fully occupied

• Built 1971

• Prime house doctor task

AEI was engaged to identify short term 

HVAC upgrades or repairs to mitigate high 

levels of humidity in the Hall of Justice. 

AEI is currently working directly with 

DCAMM to discuss alternative approaches 

for removal of duct obstructions and 

provide reheat during summer operation. 

The study will come with a recommended 

course of action and the draft report will be 

used as the basis for the cost estimate.

DCAMM Springfi eld Hall of Justice 

Dehumidifi cation Study

Springfi eld, Mass. 

Date Completed: 2021

Key Members: S. Wisler

Construction Cost: Study

DCAMM

Scott Schilt

857.204.1233

scott.schilt@state.ma.us
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4. Sub-Consultant Experience

Architectural Engineers, now IMEG Electrical Engineering

Project Relevance:Project Description:

• Electrical engineering for study and 

assessment phase for exact project 

as RFP

• Reviewed secondary power, lighting 

and lighting controls, fi re alarm 

systems, structured cabling, and 

electronic security systems

• Feasibility Report compiled with 

DCAMM Procedure Manual

AEI provided electrical engineering 

services for a study and facility condition 

assessment at the MASAC Plymouth 

campus. The project consisted of 

evaluating the buildings and site relative 

to Mass. Building Code, MAAB, and 

other DOC standards. AEI evaluated the 

existing electrical systems for their ability 

to support programmatic improvements 

and long-term use. 

DOC MASAC Section 35 Study and 

Facility Condition Assessment

Plymouth, Mass. 

Date Completed: 2021

Key Members: N. Ferzacca

Construction Cost: Study

Gensler

Matthew Tharp

617.619.5782 

Matthew_Tharp@gensler.com

Project Description: Project Relevance:DOC Souza Baranowski 

Security Upgrades Study

Lancaster, Mass. 

Date Completed: 2021

Key Members: N. Ferzacca

Construction Cost: Study

Mass. Department of Corrections

Sean Foley

508.422.3669

sean.foley@state.ma.us

AEI provided electrical engineering 

services to determine requirements for 

upgrading the graphical user interface 

and controls at the Souza Baranowski 

Correctional Center. The study was used 

to understand the function and capabilities 

of new digital video management 

hardware selected by DOC and how best 

to integrate it with the PLC-based controls 

maintaining the current interactivity among 

the CCTV surveillance, door control, public 

address and intercom systems. 

• Electrical and security engineering

• DCAMM Certifi ed Study

• Existing Conditions

• Maximum security facility

• Originally built 1998

• Engaged with third party technology 

consultants and equipment vendors

DCAMM DOC Bridgewater 

Boiler Replacement

Bridgewater, Mass. 

Date Completed: July, 2020

Key Members: J. Goodmonson, 
S. Wisler, J. Brenton, J. Shannon, 
N. Ferzacca

Construction Cost: $7,000,000

DCAMM 
Paul Ford  |  857.488.0097
Paul.ford@state.ma.us

Project Description: Project Relevance:

The boilers had exceeded their useful life, 

while the steam demand had reduced. 

AEI replaced three high-pressure steam 

boilers with three reduced capacity high-

pressure steam boilers. AEI designed 

a temporary boiler to provide a phased 

approach to an occupied campus. Work 

involved feeding power to equipment from 

half of the switchboard incrementally as 

the motor control center was gradually 

taken off -line and replaced. 

• Prime House Doctor Study/Design/CA 

• Emergency temp to permanent repair

• 120-building campus w/ central plant

• Occupied/complex phasing, no 

downtime

• Medium & High Voltage

• Energy Effi  ciency

• Permitting

• Accelerated schedule

• Natural Gas

• Certifi able Study



Commonwealth of Massachusetts

DSB Application Form 4
DHK Architects

4. Sub-Consultant Experience

Architectural Engineers, now IMEG Electrical Engineering

Project Description: Project Relevance:

• MEP Design and CA

• Existing conditions documentation

• AHU equipment replaced in kind

• New AHUs provide 6,400 cfm 

outside air

• New electrical to serve equipment

• MERV-13 air fi lters for highest level of 

indoor air quality improvements

• Two buildings built 1955 and 1966

• c149 Filed Sub-bids

AEI provided MEP services for HVAC 

repairs to maintain a comfortable 

temperature level in the building for 

the next 10+ years. Repairs include air 

handling units and fans, replacing cooling 

coils and outdoor condensers, zone 

dampers, duct repairs, controls associated 

with the AHUs, and relevant electrical and 

plumbing modifi cations. Modifi cations to 

restrooms included in design and CA.

DCAMM Framingham District 

Court HVAC Repairs

Framingham, Mass. 

Date Completed: 2022 (EST)

Key Members: S. Wisler, J. Brenton

Construction Cost: $350,000 (EST)

KMW Architecture

Bruce Wood, FAIA, ASLA, LEED AP

617.267.0808

bwood@kmwarch.com

Project Description: Project Relevance:

• MEP/FP Certifi ed Study, Design & CA

• Equipment Replacement

• Electrical and Life safety system 

investigation

• 42,000 GSF

• Built 1933

• Resiliency and vulnerability 

considerations

• Energy conservation

• c34 Code Review

• c149 Filed Sub-bids

• Task under client’s house dr. contract

AEI was engaged to replace equipment 

during the Third St. Courthouse roof 

replacement project. During the work, AEI 

determined the building lacked suffi  cient 

ventilation and proceeded to replace one 

of the units with a new energy recovery 

unit to provide more air. AEI also replaced 

additional air handlers and the chiller, 

and investigated conditions to ensure 

all equipment was right-sized for the 

courthouse, particularly the holding area.

DCAMM Third Street Courthouse 

Building Envelope Improvements

Cambridge, Mass.

Date Completed: 2022 (EST)

Key Members: S. Wisler, J. Brenton, 
N. Ferzacca

Construction Cost: $4,629,743

HDR, Inc.

Harold Levkowicz, AIA  

617.357.7790 

harold.levkowicz@hdrinc.com
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4b. Subconsultant Experience

Thornton Tomasetti was the structural engineer for the new 40,000-square-foot, 130-bed residence hall addition and renovation of 
the existing 300-bed facility for Fitchburg State College’s Mara Village. The new building is organized by eight-person suites and 
includes central laundry facilities and common spaces for the entire village. A new grand stair connects multiple buildings, improving 
connectivity and community while decreasing isolation, and creates a completely connected 430-bed complex. 

Thornton Tomasetti also provided the design, detailing, and construction documents for an exterior grand stair and other miscellaneous 
ramps and stairs. The eight to 12-foot-wide grand stair is supported by a series of tiered reinforced concrete retaining walls. These 
walls were integrated into the contoured stair to allow it to ascend the 35-foot change in grade. 

This optional layout can be used if desired to highlight a 
key project of relevance to the proposal

DHK Architects

Thornton Tomasetti Structural Engineering

Project Team

Date Completed: 

Construction Cost: $12 Million

Client Contact Info:

CBT Architect 
Christopher Hill
(617) 262-4354
hill@cbtarchitects.com

One Constitution Road
Boston, MA  02129

Project Manager Peter Quigley, P.E.

Fitchburg State College, Mara Village
Fitchburg, Massachusetts

2009
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4b. Subconsultant Experience

Thornton Tomasetti provided structural engineering services for seismic upgrades and renovations for ten, two-story buildings. 
Scope of work included the reinforcement of existing masonry bearing wall structures to provide additions to the existing residential 
apartments.

The two buildings are part of the oldest public housing developments in the state. The first phase of the project included the 
development of 88 affordable rental units and a community building. The second phase included the development of 72 affordable 
rental units. The new additions increase the areas of each home by almost 200 square feet.

This optional layout can be used if desired to highlight a 
key project of relevance to the proposal

DHK Architects

Thornton Tomasetti Structural Engineering

Project Team

Date Completed: 

Construction Cost: $36.3 Million

Client Contact Info:

DHK
Alberto Cárdenas, AIA 
(617) 267-6408 x1001  
acardenas@dhkinc.com  

54 Canal Street, Suite 200
Boston, MA 02114

Principal in Charge Peter Quigley, P.E.
Project Manager Eric Lovejoy, P.E.

Lyman Terrace Housing Revitalization
Holyoke, Massachusetts

2017
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4b. Subconsultant Experience

Thornton Tomasetti provided structural engineering services for a new 115,000-square-foot west addition to the 19-story classroom 
tower, adjoining central plant, and the Papas Library and Auditorium, designed in the early 1960s by Josep Lluis Sert. 

The addition is a six-story building with a structural slab-on-grade- and concrete-grade beams at the first level. The steel classroom  
addition is founded on a pressure installed foundation (PIF) system with 66-foot-long steel-plate transfer girders spanning partially over 
the existing central plant. The addition also features a two-story winter garden area adjoining the classroom tower on the south. A new 
1,800-square-foot underground fire protection tank was also added under the new winter garden area. 

The 170,000-square-foot law school tower underwent a full renovation, including new elevators and ramps, replacement of exterior 
windows and concrete repairs to the veneer. A new cast-in-place concrete cantilever slab connects the library on the second floor to 
the mezzanine floor. Mechanical systems were fully replaced. 

This optional layout can be used if desired to highlight a 
key project of relevance to the proposal

DHK Architects

Thornton Tomasetti Structural Engineering

Project Team

Date Completed: 

Construction Cost: $172 Million

Client Contact Info:

Bruner/Cott & Associates
Lawrence Cheng
(617) 492-8400

225 Friend Street, #701
Boston, MA  02114

Other Key Team Member(s) 
Eric Lovejoy, P.E.

Boston University, School of Law
Boston, Massachusetts

2015
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4b. Subconsultant Experience

Thornton Tomasetti provided structural engineering and project management services for system-wide replacement of existing failing 
roofing membranes with new FM Global-approved roofing assemblies. The work mitigates existing roofing leaks, provide compliance 
with current energy codes, and brings the facilities into compliance with MBTA insurer requirements. The work was completed through 
two construction contracts under single funding source.

This work was delivered under a task order based contract for general engineering consulting services. The team delivered services 
for thirteen task orders. 

This optional layout can be used if desired to highlight a 
key project of relevance to the proposal

DHK Architects

Thornton Tomasetti Structural Engineering

Project Team

Date Completed: 

Construction Cost: $24.4 Million

Client Contact Info:

MBTA Capital Delivery 
Arthur Gillis, PE
(617) 780-5896
agillis@mbta.com

10 Park Plaza, 
Suite 5170
Boston, MA 02116

Principal in Charge Peter Quigley, P.E.
Other Key Team Member(s) 
Eric Lovejoy, P.E.

MBTA Systemwide Re-Roofing 
Boston, Massachusetts

Fall 2021
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4b. Subconsultant Experience

Built in stages starting in the 1880’s, this commercial building with classical details was actually three buildings pieced together over 
time. This award-winning adaptive re-use converted the historic structure into a mixed-use building with affordable housing and 
ground-floor retail. 

Thornton Tomasetti and DHK Architects provided structural engineering, seismic upgrades and architectural consulting services for 
the adaptive re-use of this 44,000-square-foot building located in the Dudley Square Historic District. The timber-framed structure 
had un-reinforced masonry bearing walls, many of which were in poor condition. Because the building was originally three separate 
but attached structures it presented the project team with many challenges, requiring substantial reconfiguration of building structure. 
Thornton Tomasetti determined that seismic upgrades were necessary to meet current code requirements, as well as demolishing and 
replacing the central lightwell structure of the three-building system. The engineers collaborated with outside specialists to formulate 
a proprietary Compatible Injection Fill product to restore the masonry walls by filling interior voids with a material compatible with the 
historic masonry grout restoring its integrity. DHK Architects worked with the National Park Service in determining historical features 
for preservation. The building was designed as LEED certifiable, complying with Boston Zoning Code Green Building requirements. 

The renovation creates 30 new residential units, half of which will be dedicated affordable housing and 8,000-square-feet of ground-
floor retail space. The project complies with ADA accessibly guidelines for places of accommodation. The restoration of the building 
enables the building to continue to play a central role in the culture of Dudley Square, while providing critical affordable housing and 
retail opportunities for local businesses.  

This optional layout can be used if desired to highlight a 
key project of relevance to the proposal

DHK Architects

Thornton Tomasetti Structural Engineering

Project Team

Date Completed: 

Construction Cost: $13,000,000 Million

Client Contact Info:

DHK Architects 
Fernando J. Domenech, Jr., FAIA, LEED AP
(617) 267-6408 x 1002     
fdomenech@dhkinc.com   

54 Canal Street, Suite 200
Boston, MA 02114

Principal in Charge Peter Quigley, P.E.
Project Manager Eric Lovejoy, P.E.

2101 Washington Street
Roxbury, Massachusetts

2018
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4b. Sub Consultant Experience 

Nitsch Engineering, Inc. Civil Engineering 
 

Lowell Trial Court 

Location: Lowell, MA 

Date Completed: 2019 

Project Team: PIC: Lisa A. Brothers, PE, ENV 

SP, LEED AP BD+C 

 

Construction Cost: $200,000,000 

Client Contact: 

Josie Catino, Finegold Alexander Architects, 

(617) 227-9272, jcatino@faainc.com 

Project Description: 

Provided civil engineering services for the new 
267,000-square-foot courthouse. Prepared plans for 
the project including existing conditions, street 
discontinuance of City of Lowell and State roads, 
railroad rights release, state highway alteration, 
subdivision plan of land, and a conveyance plan of 
land. Provided design and construction administration, 
relocated city utilities, and installed new water lines. 
LEED® Platinum rating. 

  

Project Relevance: 

• Provided civil engineering services 

• Experience working with DCAMM 

• LEED® Platinum Certification 

 

 

Worcester County Jail and House of Correction 

Location: West Boylston, MA 

Date Completed: 2019 

Project Team: PM: Chelsea Christenson, PE, 

CPSWQ, LEED AP BD+C; PIC: Gary F. Pease, PE, 

LEED AP 

 

Construction Cost: $20,000,000 

Client Contact: 

Kristine Gorman (formerly of STV, Inc.) Jacobs, 
(617) 242-9222, Kristine.Gorman@jacobs.com 
 

Project Description: 

Provided civil engineering services for the combined 
intake, medical, and regional lock-up at the Worcester 
County Jail and House of Correction. Observed current 
site surface conditions in order to identify constraints 
and issues related to site topography, site utilities, and 
site layout. Reviewed local bylaws and attended 
meetings with Town of West Boylston staff to 
determine permitting requirements. Reviewed 
State/Federal regulations pertaining to site permitting 
requirements.  

Project Relevance: 

• Provided civil engineering services 

• Correctional facility project  

experience 

• Experience working with DCAMM 

 

 

Middleton House of Corrections 

Location: Middleton, MA 

Date Completed: 2014 

Project Team: PIC: Lisa A. Brothers, PE, ENV 

SP, LEED AP BD+C 

 

Construction Cost: Unknown 

Client Contact: 

Lisa Verrochi, Massachusetts Division of Capital 
Asset Management and Maintenance, (617) 727-
4050 
 

Project Description: 

Provided civil engineering services for the expansion 
of the parking facility at the Middleton House of 
Corrections. We prepared a parking and drainage 
study within the existing site of the correctional facility, 
which included reviewing proposed parking 
alternatives, and prepared preliminary drainage 
analysis and stormwater management design as 
required for each option. 

Project Relevance: 

• Provided civil engineering services 

• Correctional facility project 

experience 

• Experience working with DCAMM 
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4b. Sub Consultant Experience 

Nitsch Engineering, Inc. Civil Engineering 
 

Hampshire County Jail and House of Corrections 

Location: Northampton, MA 

Date Completed: 2011 

Project Team: PIC: Lisa A. Brothers, PE, ENV 

SP, LEED AP BD+C 
 

Construction Cost: Unknown 

Client Contact: 

Robert Onofrey, AIA, TRO (acquired by 
SmithGroup) 

Project Description: 

Performed civil engineering services associated with 
the design of a new pre-release center within the 
existing campus of the Hampshire County Jail and 
House of Corrections. Performed parking/roadway 
design and stormwater management. 

Project Relevance: 

• Provided civil engineering services 

• Correctional facility project 

experience 

• Experience working with DCAMM 

 

 

Essex County Pre-Release Facility 

Location: Lawrence, MA 

Date Completed: 2011 

Project Team: PIC: Lisa A. Brothers, PE, ENV 

SP, LEED AP BD+C 

 

Construction Cost: N/A 

Client Contact: 

Michael Smith, Equus Design Group, (617) 489-
8585, mike@equusdesign.com 

Project Description: 

Provided civil engineering services associated with the 
preliminary feasibility study for a pre-release facility in 
Essex County. Prepared an existing conditions site 
summary including topographic conditions; potential 
development areas of the site; record flood 
information; and existing water, sewer, gas, electric, 
and steam services. Walked the site with facility staff 
to discuss the current and future site operations. 

Project Relevance: 

• Provided civil engineering services 

• Correctional facility project 

experience 
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4b. Subconsultant Experience

Project Name:

Location: 

Date Completed: 

Key Members: 

Construction Cost: 

Client Contact Info: 

Project Name:

Location:

Date Completed: 

Key Members: 

Construction Cost: 

Client Contact Info:

Project Name:

Location:

Date Completed: 

Key Members: 

Construction Cost: 

Client Contact Info:  

Project Description:

Project Description:

Project Description:

Project Relevance:

Project Relevance:

Project Relevance:

Taylor Tocci
Tocci Construction
816-456-5618

DHK

Landscape ArchitectureVerdant Landscape Architecture

300+ residential apartment building 
rehabilitation and site accessibility 
updates including new sidewalks, parking 
repavement, and playgrounds. Security 
issues and environmental contamination 
issues were major concerns addressed in 
the redevelopment effort.

Verdant  worked with the US Army on the 
design/build replacement of base housing on 
two multi-housing sites for army personnel 
and their families, including a new outdoor 
playground and recreation amenity.

Verdant  worked with the US Army on the 
design/build replacement of base housing on 
two multi-housing sites for army personnel 
and their families, including housing for 
officers and their families. 

Rehabilitated site improvements 
within tight budgetary constraints.

Design for U.S. military.

Design for U.S. military.

978-452-7523 
Coalition for a Better Acre

2015

under construction

under construction

Lowell, MA

Heritage Lane, Natick, MA

General Greene Ave., 
Natick, MA

$300,000

$500,000TBD

$500,000TBD

North Canal Housing

Native Army Housing

Natick Army Housing

 Katya Podsiadlo,
Blair Hines

Blair Hines

Blair Hines

Taylor Tocci
Tocci Construction
816-456-5618
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4b. Subconsultant Experience

Project Name:

Location: 

Date Completed: 

Key Members: 

Construction Cost: 

Client Contact Info: 

Project Name:

Location: 

Date Completed: 

Key Members: 

Construction Cost: 

Client Contact Info:

Project Description:

Project Description:

Project Relevance:

Project Relevance:

DHK

Landscape ArchitectureVerdant Landscape Architecture

Rehabilition of existing senior living in Boston.
Landscape design involved improvements at 
the rehabilitated entry and drive including 
greenscreens and ADA access. 

New community health center building 
in Boston’s Mattapan neighborhood. 
Landscape includes a contemplative 
garden space and awarded LEED silver 
certification.

Rehabilitated site
improvements.

LEED-rated Design & Construction

Michele Sdougas 
2Life Communities
617-912-8448

Guale Valdez
valdezg@matchc.org
617-898-9015

Boston, MA

Mattapan, MA
2014

2014

$250,000

$750,000

Ulin House

Mattapan Community 
Health Center

 Katya Podsiadlo

Katya Podsiadlo
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4. Sub Consultant Experience 

Ellana, Inc. Service(s) Provided: Cost Estimating 
  

DCAMM Middleton Jail - Façade and 
HVAC Project 

Location: Middleton, MA 

Date Completed: 2020 

Project Team: Clive Tysoe 

Construction Cost: $2,900,000 

Client Contact: 

Simone Brogini 

617.750.2233 

SBrogini@kleinfelder.com  

Project Description: 

This project involves providing cost 
estimating services for façade and HVAC 
upgrades at the 80-bed unit and vocational 
building of the Middleton Jail Our team 
provided cost estimating at the Schematic 
Design and 60% design phases.  

Project Relevance: 

Cost Estimating 

 

 

  

DCAMM MCI Framingham Cottages 
Window Replacement 

Location: Framingham, MA 

Date Completed: 2019 

Project Team: Clive Tysoe 

Construction Cost: $4,700,000 

Client Contact: 

Harold Levkowicz 

627.357.7790 

Harold.Levkowicz@hdrinc.com 

 

Project Description: 

This project involved assisting to provide 
cost estimating at the study level and 90% 
CD phase for the replacement of windows 
MCI Framingham. 

Project Relevance: 

Cost Estimating 

 

 

  

Western Massachusetts Hospital MEP 
Renovation Study 

Location: Westfield, MA 

Date Completed: 2019 

Project Team: Clive Tysoe 

Construction Cost: $21,000,000 

Client Contact: 

David Blouin 

617.517.6234 

Dblouin@cannondesign.com 

 

Project Description: 

This project involved providing cost 
estimating services for  MEP Upgrades to 
the existing hospital building. Western 
Massachusetts Hospital, specializes in 
treating patients with mental and physical 
disabilities. Scope includes a large MEP 
system renovation and upgrade of a new 4-
story building and basement area that totals 
93,000 sf. 

Project Relevance: 

Cost Estimating 

 

 

 
 
 
 
 
 
 
 
 
 
 

1
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Ellana, Inc. Service(s) Provided: Cost Estimating 
  

DCAMM Middleton Jail ISB Replacement 
Study 

Location: Middleton, MA 

Date Completed: 2020 

Project Team: Clive Tysoe 

Construction Cost: $98,000,000 

Client Contact: 

Harold Levkowicz 

627.357.7790 

Harold.Levkowicz@hdrinc.com 

 

Project Description: 

This project involves providing cost 
estimating services for the current 2-level 
Middleton Jail Inmate Services Building 
Replacement study. The purpose of this 
project is to assess the building to identify 
alternative approaches to the project phasing 
and development. 

Project Relevance: 

Cost Estimating 

 

 

 

DCAMM Shattuck Hospital Renovation 
Study 

Location: Boston, MA 

Date Completed: 2019 

Project Team: Clive Tysoe 

Construction Cost: $1,000,000 

Client Contact: 

Matthew Cotton 

617 717-6734 

mcotton@slamcoll.com 

Project Description: 

This project involves providing cost 
estimating consultant service for renovation 
of an existing hospital in Boston, 
Massachusetts. The estimates are used to 
develop budgets and to make financial 
decisions on priorities. 

Project Relevance: 

Cost Estimating 
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4. Sub Consultant Experience 

CDW Consultants, Inc. Hazardous Materials Consultant 
 

Bridgewater State Hospital 

Bridgewater, MA 

Date Completed: 2018 

Project Team:  

Kathleen Campbell, PIC 

Susan Cahalan, Hazardous Materials 
Specialist  

Construction Cost:  Unknown 

Client Contact: 
Architectual Engineers 
63 Franklin St #5

th
 

Boston, MA   
Phone: 617-542-0810 

Project Description: 

Conducted sampling of potential ACM at 
three boilers. CDW collected up to 20 bulk 
samples of potential ACM from 
homogeneous areas (similar in texture and 
appearance throughout) during the site visit. 
The samples were submitted to a certified 
laboratory for analysis by polarized light 
microscopy (PLM). 

Project Relevance: 

DOC Bridgewater Boiler Replacement 
Project Number DOC1802 FC1CDW. This is 
one of the 17 correctional centers under the 
umbrella of this DCAMM House Doctor 
contract for DOC. 

MCI Framingham 

Framingham, MA 

Date Completed: 2016 

Project Team:  

Kathleen Campbell PIC 

 

Construction Cost: Unknown 

 

Contact: Ms. Danelle Tudor 
Environmental Analyst  
DCAMM, Office of Facility Maintenance and 
Management 
617-727-4050 

Project Description: 

Conducted asbestos abatement of boiler 
gaskets at MCI Framingham. Abatement 
consisted of an intact removal of gaskets 
once the flanges were separated. Since the 
gaskets were abated intact, no containment 
was necessary and clearance was done 
visually. CDW prepared the abatement 
summary report.  

Project Relevance: 

Professional Services for Hazardous 
Materials Abatement at a DCAMM/DOC 
facility. . This is one of the 17 correctional 
centers under the umbrella of this DCAMM 
House Doctor contract for DOC. 

Middlesex House of Correction 

Billerica, MA 

Date Completed: 2015 

Project Team: Kathleen Campbell, PIC 

Susan Cahalan, Hazardous Materials 

Specialist 

 

Construction Cost: Unknown 

Client Contact: Habeeb & Associates 

Steve Habeeb, 781-871-9804 

shabeeb@habeebarch.com 

Project Description: 

Performed on-the-ground topographical 
survey at Community Work Building,  
locating existing spot grade elevations at  
a distance of 6 feet off exterior wall around 
entire perimeter of building for use in 
determining mean grade level.  Prepared 
plan showing spot grades measured and 
table showing calculations performed. 

 

Project Relevance: 

DCAMM project. Team is experienced in 
inter-agency coordination and reporting 
procedures for complex projects in the 
Commonwealth of Massachusetts. This is 
one of the 17 Sheriff’s Facilities under the 
umbrella of this DCAMM House Doctor 
contract for DOC. 
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CDW Consultants, Inc. Hazardous Materials Consultant 
  

DCAMM State Hospital 

Westfield, MA 

Date Completed: 2017 

Project Team: Kathleen Campbell, PIC 

Susan Cahalan, Hazardous Materials 

Specialist 

Construction Cost: Unknown 

 

HDR Architecture Inc. 

Harold Levkowicz 

Harold.Levkowicz@hdrinc.com 

Project Description: 

Performed hazardous building materials 
survey, work plans preparation, and 
monitoring and  oversight for the abatement 
of materials including preliminary hazardous 
building materials survey on discovered 
utility tunnels and foundations and in 
subsurface to identify and quantify 
asbestos-containing building materials 
(ACM), as well as preparation and 
submitting of works plans, securing disposal 
facility approvals.  

Project Relevance: 

As part of Statewide Contract PRF69, 
performed topographical survey to locate 
buildings, roadways, access drives, known 
underground utilities based on surface 
indication and/or record drawings provided 
by DCAMM. Met with DCAMM & City 
officials regarding underground utilities & 
potential tunnels within project area & 
indicated which are active based on 
information available.  

 

 

MA State Police Academy 

New Braintree, MA 

Date Completed: 2015 

Project Team: Kathleen Campbell, PIC 

Susan Cahalan, Hazardous Materials 

Specialist 

Construction Cost: Unknown 

Contact: Ms. Danelle Tudor 
Environmental Analyst  
DCAMM, Office of Facility Maintenance 
and Management 
617-727-4050 

Project Description: 

Hazardous materials sampling of potential 
ACM at two boilers and piping.  Collected 
samples of potential ACM from 
homogeneous areas and submitted to a 
certified laboratory for analysis by polarized 
light microscopy.  Prepared report of results. 
Conducted roof drainage study.  

Project Relevance: 

DCAMM project. 
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4. Sub Consultant Experience This optional layout can be used if desired to provide a more succinct description for 
projects when a full page is not required. Delete this note if used.

Ross & Baruzzini, Inc. Corrections Security Consulting 
 

Berkshire County Sheriff’s Department, 
MCC Security System Replacement 

Pittsfield, Massachusetts 

Date Completed: 2022 (est.) 

Project Team: Jeffrey Venter, Jeremy 
Zweeres 

Construction Cost: $7,000 

 

DHK Architects 

Wayne Gething, 617.267.6408 

wgething@dhkinc.com 

Project Description: 

Ross & Baruzzini designed a new unified 
security system and dedicated security 
network for the access control, intrusion 
detection, intercom and video surveillance 
systems. Project is currently in design. We 
will be providing CA services and 
commissioning of the security systems upon 
completion of the install. 

Project Relevance: 

• Designed the non-detention access 
control, detention access control, 
perimeter intrusion detection, 
intercom, and video surveillance 
systems for the security system 
replacement. 

• Provide CA services and 
commissioning upon competition 

 

 

Hampden County Sheriff’s Department, 
MCC PLC Replacement 

Springfield, Massachusetts 

Date Completed: 2019 

Project Team: Jeffrey Venter, Jeremy 
Zweeres 

Construction Cost: $1,900 

 

Hampden County Sheriff’s Department 

Norman Giebner, 413.858.0000 

norm.giebner@sdh.state.ma.us 

Project Description: 

Ross & Baruzzini developed a detailed 
security assessment, developed budget, and 
assisted in funding from State. Designed a 
replacement of the entire PLC system, 
including lock replacement for the detention 
doors. Designed a new dedicated network 
for the PLC and security systems. This 
project is a model of security systems 
replacement in the State.   

Project Relevance: 

• Developed Security Assessment and 
provided prioritized recommendations. 

• Developed cost estimates for each 
recommendation 

• Assisted with obtaining budget from 
the State 

• Designed all the security systems for 
the renovation of the systems 

• Provide CA services and 
commissioning of all security and 
network systems. 

 

 

Menard Correctional Center 

Chester, Illinois 

Date Completed: 2022 

Project Team: Jeffrey Venter, Jeremy 
Zweeres 

Construction Cost: $4,059 

 

State of IL, Capital Development Board 

Todd DeJaynes, 217.557.5896 

todd.dejaynes@illinois.gov 

Project Description: 

Ross & Baruzzini provided security 
engineering to replace lock control and video 
surveillance systems at the Medium Security 
Housing Unit. Scope included replacing all 
power supplies, programmable logic 
controllers, input/output modules, 
uninterruptible power supplies, graphic user 
interface touch screen monitors and software 
for the electronic locking control systems. 
Also, replacement furniture in the control 
rooms and all new locks were specified. 

Project Relevance: 

• Developed security program and 
basis of design to meet state 
standards and requirements 

• Developed budgets for all security 
related elements, and validated with 
multiple cost estimators 

• Developed design for all security 
systems for all design phases 

• Provide CA and commissioning 
services for all security systems and 
interfaces 
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Ross & Baruzzini Security Consulting and Engineering 
 

Illinois River Correctional Facility 

Canton, Illinois 

Date Completed: 2022 

Project Team: Jeffrey Venter, Jeremy 
Zweeres 

Construction Cost: $1,700 

 

Marci Boudet, Project Manager 

618-559-0813 

marci.boudet@illinois.gov 

Project Description: 

Ross & Baruzzini was awarded six 
correctional facilities with the State of Illinois 
over the past 4 years. Illinois River is the first 
to be completed. Each facility required 
assessments of existing systems, including 
PLC locking systems, UPS Power, network 
configurations, and control room operations 
and equipment. We developed the budget 
for each facility and assisted the state in 
obtaining funding. We then developed 
engineered design documents for all the 
systems and provided CA services and Cx. 

Project Relevance: 

• Provided evaluation for each of the 
correctional facilities. Provided 
options for State wide standardization. 

• Developed detailed analysis of 
existing systems 

• Provided cost estimates for 
construction of all upgraded/replaced 
systems, video, access control, PLC 
controls, and communications 

• Developed engineered drawings and 
specifications 

• Provided CA services and Cx 

 

 

 

 

 

Lawrence Correctional Center 

Sumner, Illinois 

Date Completed: 2022 (est.) 

Project Team: Jeffrey Venter, Jeremy 
Zweeres 

Construction Cost: $3,600 

 

State of IL, Capital Development Board 

Kyle Beachy, 217.299.3829 

Kyle.beachy@illinois.gov 

 

Project Description: 

Ross & Baruzzini provided security 
engineering for (8) residential housing units, 
(1) segregation unit, Administration/Armory, 
Gatehouse, and Dietary buildings. Scope 
included replacing all power supplies, 
programmable logic controllers, input/output 
modules, uninterruptible power supplies, 
graphic user interface touch screen 
monitors, and software for the electronic 
locking control systems. Also, the design 
team specified replacement furniture in all 
the control rooms and Armory. 

Project Relevance: 

• Designed the non-detention access 
control, detention access control, 
perimeter intrusion detection, 
intercom, and video surveillance 
systems for the security system 
replacement. 

• Provide CA services and 
commissioning upon competition 
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DHK Architects Inc. – Architects and Prime Consultants 

• 40-year practice with $5.0B portfolio, largely for public sector and non-profit clients 
• Extensive experience with existing conditions analysis, feasibility studies and master 

planning to precede facility design. 
• Ability to provide services on a fast paced project 
• Ability to provide services spanning from conceptual design to full implementation. 
• High percentage of portfolio includes multi-task projects and on-call assignments. 
• Wide diversity of projects in portfolio allows us to tackle wide diversity of tasks. 
• This team represents a significant opportunity for MBE/WBE participation in design 

programs of the Commonwealth of MA. We have both MBE’s and WBE’s 
represented in the listof firms that make up our team.  

EVALUATION CRITERIA:  Diversity Focus Statement  
DHK Architects Inc. is a certified minority-owned business (MBE) with 63.75% of the stock 
owned and controlled by Hispanic partners. Our diverse staff includes Hispanic, African 
American, and Asian individuals. Located in the Haymarket area of Boston, DHK is certified by 
the City of Boston’s Office of Small Business development as a small local business 
establishment (SBLE), like many architectural firms. With fewer than 500 employees and 
annual revenues under $7.5 million, we are listed as a small business under the United States 
Small Business Administration. We have successfully endeavored to bring on board other 
minority and women owned firms to a range of projects during the past 43 years. As a 
minority-owned firm, DHK realizes that it has an equal obligation to fellow minority-owned and 
women-owned firms to help foster their own professional development. We have worked with 
minority- or women-owned architects, structural, MEP, and civil engineers, landscape 
architects, cost estimators, and environmental consultants. As a minority-owned-firm DHK 
realizes that we have an obligation to fellow minority-owned and women-owned firms to help 
foster their own professional development.  
 
EVALUATION CRITERIA – Demonstrated experience in planning and design of 
correctional facilities 
Detention/Correctional Facilities/ Department of Youth Services 
DHK’s projects involving correctional facilities include at least five on-going projects with the 
Hampden County Sheriff’s Corrections Department, at their facilities in Ludlow and in 
Chicopee. Projects include work in the men’s facility and well as in the separate women’s 
facility. Additionally, DHK has undertaken work for police stations in the past seven years. 
These include the new police station for the Metro- North rail line at their new operational 
facility in New Haven CT, plus the renovation of the C-11 Police Station with the City of 
Boston Public Facilities Department.  All of these included separate holding cells for both men 
and women also, youth holding for both children and teenagers. All of these cell blocks 
included PLC controlled detention doors with monitoring. 
 
Assessments and Feasibility Studies 

• Provided many existing condition reports/design/ca for you DCAMM at the 
Hampden County Sheriff’s House of Correction Department’s two campuses. 

• Provided many existing 
condition reports/design/ca for 
the Hampden County Sheriff’s 
House of Correction 
Department’s two campuses. 

•  PFD (Boston) C-11 police Station study/design/ca, Boston, MA 
• Consolidated Department of Public Works, Waterbury, CT 
• New MA Army National Guard Vehicle Maintenance Shop, Reading, MA 
• New MA Army National Guard Readiness Center, Natick, MA 
• Exterior and Interior Renovation of MA Army National Guard Barracks 
• Change from low slope to steep slope roofs for two of MA Army National Guard 

Barracks 
• MA Army National Guard Administration building to a Transient Learning Center 
• Provided condition reports and design documents for three MA Army National 

Guard Armories. 
• Provided existing condition report and design for you DCAMM at the Chelsea 

Solders Home 12 building and 5 tunnel campus 
• PFD (Boston) EMS Facilities Studies, Boston, MA 
• PFD (Boston) Archives Preservation Study, Boston, MA 
• Department of Youth Services 

 
Campus Projects 

• Hampton County Sheriff’s Department Perimeter Fence Security  
• Hampton County Sheriff’s Department Door Controls Replacement (IDEC) 
• Chelsea Soldiers Home Toilet and Shower Study, Design and Construction, 

Chelsea, MA 
• Chelsea Soldiers Home Envelope Study, Design and Construction, Chelsea, MA 
• Department of Youth Services Grafton 
• UMASS Amherst MEP Upgrades, Amherst MA 

 
Existing Facilities Space Programming 

• Consolidated Department of Public Works, Waterbury, CT 
• MWRA Water Supply Improvements, Southborough, MA  
• Boston Central Maintenance Facility Upgrade 
• C-11 Police Station, Dorchester, MA 
• 911 Regional Emergency Communication Center, Plymouth, MA 
• Boston Water & Sewer Commission facility, Boston, MA 
• Vehicle Maintenance and Transportation Center, Fitchburg, MA 

 
Preparation of Construction Plans, Specifications & Construction Administration 

• New Public Works Department Headquarters, Hingham, MA 
• New Department of Public Works Facility, Taunton, MA 

DHK Architects
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• New MA Army National Guard Vehicle Maintenance. Shop, Reading, MA 
• Wachusett Aqueduct Pumping Station, Marlborough, MA 
• MWRA Water Supply Improvements, Southborough, MA  
• MWRA Water Supply Improvements, Southborough, MA  
• Boston Central Maintenance Facility Upgrade 
• C-11 Police Station, Dorchester, MA 
• 911 Regional Emergency Communication Center, Plymouth, MA 
• Boston Water & Sewer Commission facility, Boston, MA 

 
Understanding Pertinent Codes & Regulation Resources 
MAAAB Accessibility and Department of Public Health for Detention Holding Cells 
Requirements Modifications and/or Retrofits 
The application of 780 CMR is mandatory for every project the team designs, develops and constructs in 
Massachusetts as are the Massachusetts amendments to IBC-2009, Public Health and all other MASS 
building codes.  
Chapter 34 can trigger increases in the scope of work from simple mechanical upgrades to extensive 
egress and accessibility renovations. Moreover, the DHK team is acquainted with State Plumbing Inspectors and 
most State Building Inspectors, the State Fire Marshall’s Office and procedures for appeals for non-
conformances of existing buildings. For specific requirements regarding the Boston Fire Department, DHK can 
bring liaisons with years of experience in facilitating the review between MA Department of Public Safety and BFD’s 
Fire Alarm approvers. 
An example of a successful project with many code conformance updates with no errors or 
omission change orders is The Boston C-11 Police Station in Dorchester MA required the 
Massachusetts Building Code, ADA, Health Code, Design and Police Union’s requirements all 
need to be incorporated in this renovation. The DHK team works extensively with building 
inspectors, as well as the State Department of Public Safety inspectors, and the Fire Marshals 
of various cities and towns where its projects develop. It should be noted that our team has a 
tremendous amount of expertise with 105 CMR 470.000, to protect the health, safety, and 
well-being of the occupants of lockup facilities and the general public which provides the 
minimum sanitation and construction/design standards for such facilities. 
 
Architectural/Mechanical/Electrical Repairs and renovations for fully occupied and 
functioning facilities 
DHK works closely with maintenance 
departments to access security and privacy 
levels, equipment conditions, interior and exterior 
conditions and past renovations. Other times, 
studies look at central building equipment and 
the feasibility of replacing old parts due to 
deferred maintenance. The DHK team has 
substantial work on many MA State Projects. 
 
A recent example of DHK’s familiarity with regulations and permitting, during the continuous 

occupation of a facility, is the selective renovation of the C-11 Boston Police Station in 
Dorchester. This project included the complete renovation of the detention wing to bring it up 
to current state and local standards including accessibility and public health regulations. The 
work required careful coordination with the police department staff to ensure the continuous 
operation of the areas outside of the detention wing where other renovation work was 
ongoing. That scope included retrofit of sprinklers for the entire building, roof repairs, selective 
window and door replacement, skylight replacement and accessible toilets. 
 
The project for the Third District Courthouse in Cambridge was at first limited to locating and 
designing a new boiler room and abandoning the existing steam line feeding the building from 
a commercial, central generation system. The extent of the upgrades initiated an extended 
scope of work to include egress and accessibility analyses as well as fire separation concepts. 
Final scope of work included a code-compliant second means of egress by enclosing the 
existing monumental entry stair and making all necessary adjustments. Following the DCAMM 
certified study, DHK developed the preferred solution. As the project progressed, several 
options were studied as a result of detailed collaboration with the court officials and users. The 
recommended detailed repairs were presented with a magnitude of cost for each grouping 
and as options were discarded or refined, a final design emerged and became approved by 
DCAMM.  
 
Programming and Construction Considerations 
Phasing – One of the key components of designing 
within a secure setting is phasing.  We recognize that 
the existing juvenile facility needs to remain 
operational during the construction of the addition and 
renovations.  The team will develop a phasing plan 
which will be included within the construction 
documents to assure minimal disruption to the facility.  
Maintaining continuous occupation on the design of 
365/24/7 justice facilities is a challenge but one that 
DHK has performed recently on the C-11 Police 
Station. 
 
Adjacencies – In a secure detention facility, adjacencies and space relationships is of utmost 
importance. We will prepare narrative component/departmental operational descriptions or 
scenarios to confirm the functions and operating conditions that need to be supported in new 
spaces. We will also develop space allocation tables to specify all spaces needed for routine 
and special functions as applicable including net usable square feet, departmental gross 
square feet and building gross square feet. This will be followed by space and adjacency 
relationship diagrams showing all necessary horizontal locations, connections and circulation 
linkages needed. Parallel to this we will develop security conditions concepts and guidelines 
including recommended security construction applications and security systems applications 
by floor and building area. 
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Security Considerations – Going beyond typical detention cell security; security design 
for this type of building/site could include a number of physical and electronic security 
components creating a “defense in depth” design strategy. This design strategy provides 
progressive layers of security management and protective design features working from the 
site boundary, to the building’s perimeter, all the way into the building’s core. Design of the 
site civil, landscape, architectural and building infrastructure would be accomplished through a 
consensus development process. This process would include a team of design professionals 
working together to coordinate a security responsive and protective design, within each 
discipline’s scope of work. Architectural and landscape design features used to achieve a 
desired level of physical security for the site and building may include: fencing, gates, 
vehicular bollards, walls, glazing, windows and doors. These physical design features would 
be located and engineered to provide physical deterrence and minimize the opportunity for 
unauthorized access onto the site and/or into the building. Additionally, electronic security 
design features for the site and building may include: a perimeter fence detection system, 
access control system, intrusion detection system, video surveillance system, integrated 
visitor management system and an intercom system. These electronic design features would 
be located and engineered to provide an integrated security system that would allow for the 
intelligent monitoring and response to specific activities within the site. 
 
Correctional Facilities Health Services – We assume that the health services that could be 
provided as part of the program are evaluative and preventive, and that any emergency or 
chronic medical situation will be taken care of outside of the facility. DHK’s experience in 
health care facilities will prove valuable to the design issues related to this component. DHK 
was lead architect for the design of the Whittier Street Health Center, in Roxbury, a new, 
80,000 sq. ft. outpatient facility.  
 
Kitchen & Food Prep Areas - The kitchen area programmed for the project should be 
environmentally sensitive, energy-efficient, and sustainable, and safe.  A safe kitchen 
environment begins with a solid design. It is critical that sight lines are open and obstructed 
views are eliminated when possible.  In addition, we employ the use of shadow boards, wider 
work isles, and tamper resistant equipment packages as part of a sensible approach to a 
safe and secure kitchen environment. 
 
Selections of Materials – A building that serves the public and in particular folks that are 
retained 24/7 require solid construction that would not only hold-up to high impact and 
vandalism but also is designed to help mitigate serious injuries. Often materials of concrete 
masonry units (cmu) are used but with special shapes of rounded corners. Also, we 
understand the importance of selection of door types and the direction of swing in attempt for 
the door not to be used as a weapon (i.e.) to be used against someone who passes by in a 
corridor. Vision panels are designed in various thicknesses depending on the class of impact 
the project requires and for a particular location/use. These panels are often a multiple layered 
glass with polycarbonate binding sheets. We understand that the construction materials that 
hold up well are often poor performers when it comes to mitigating noise and improvements in 
acoustics are required. We often design the spaces to be better performers and to include 

acoustical improvements in flooring (i.e.) rubber tiles and acoustical ceilings. 
 
Demonstrated experience with repair, renovation and modernization projects for site 
improvements, building envelope, roofing, windows, structural systems, mechanical 
systems, plumbing systems, electrical systems, fire and life safety systems, 
conveyance systems, security systems (perimeter fencing, site lighting, access control, 
video surveillance, alarm system, etc.) accessibility compliance, etc. in active 
correctional facilities. 
 
Projects Requiring Continuous Occupation during Construction 
Over the years of DHK’s practice, the firm has been involved with many projects that require 
continuous operation and occupancy during phased construction. These include Department 
of Youth Services, Hampden County Sheriffs Department’s Detention Cell Blocks and 
Administration Buildings, C-11 Police Station (but not detention wing), Cambridge Third 
District Court House. 
DHK has undertaken a series of projects at U-Mass Amherst, including dorms and 
modifications to the student center, all done in phases while the facilities remained occupied. 
At the Hurley Building in Boston, modifications to the existing building are being undertaken 
with most offices remaining in use while the work progresses and the C-11 Police Station was 
all occupied except for the detention area, which was renovated.  
DHK has been responsible to develop and illustrate strategies to phase these many occupied 
projects.  

 
Renovation Projects include: 

• Cambridge Courthouse Upgrades, Cambridge, MA 
• MWRA Water Supply Improvements, Southborough, MA  
• Consolidated Department of Public Works, Waterbury, CT 
• MWRA Water Supply Improvements, Southborough, MA  
• Boston Central Maintenance Facility Upgrade 
• C-11 Police Station, Dorchester, MA 
• 911 Regional Emergency Communication Center, Plymouth, MA 
• Boston Water & Sewer Commission facility, Boston, MA 
• Vehicle Maintenance and Transportation Center, Fitchburg, MA 
• Hampton County Sheriff’s Department Perimeter Fence Security  
• Hampton County Sheriff’s Department Door Controls Replacement (IDEC) 

 
DHK as a Prime Consultant in House Doctor Contracts:  

• We have worked with owners, facility managers and user agency department heads 
to organize scoping sessions that define project needs, extents and potential 
Timelines. A few examples:  

• MA Division of Capital Asset Management and Maintenance (DCAMM Both Regular 
and Small Projects Contracts) 

• State Police 
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• MA Military Division (MMD) 
• Hamden County Sheriff’s Department (MA) 
• Massachusetts Trial Courts 
• Franklin County Sheriff’s Department (MA) 
• Hampshire County Sheriff’s Department (MA) 
• Berkshire County Sheriff’s Department 
• MTA Capital Construction in NYC 
• Federal Reserve Bank Boston 
• City of Boston 
• Department of Youth Services 

 
Universal Design and Accessibility 
MAAAB Accessibility Requirements per 521CMR Modifications and / or Retrofits 

• UMass Amherst: DHK have completed projects at UMA for Building System/Life Safety 
ADA Upgrades across campus. For the Lederle Graduate Center (LGC), the Team 
completed a study for rebuilding the entire electrical supply / distribution system to 
provide adequate power for a vastly expanded academic program. Subsequently, the 
Team designed and oversaw construction of new facilities within LGC for the Astronomy 
Cluster, including a large electrical switchgear room utilizing a raised floor system. 

• DHK recently completed a package of building system and architectural improvements at 
the City of Boston Central Maintenance Facility, which included creation of a new 
Municipal Police Central Monitoring Facility, and a new fire alarm system with associated 
upgrades to the existing fire suppression system. 

• DHK was architect for design of building repairs and upgrades to the Boston Traffic 
Department Headquarters Building at 112 Southampton Street. Improvements included 
handicapped accessibility improvements, response to extensive water infiltration through 
walls, windows and roofs, repairs to emergency egress elements, some office and 
storage area reconfiguration, plus replacement of certain MEP equipment. 

• DHK was the architect for a City of Boston study for potential adaptive reuse of a former 
Key Span office/light industrial building in West Roxbury for use as a new Boston 
Archives Center and Public Library Book Storage Facility. The investigation included an 
existing conditions analysis, plus a series of concept designs.  The concept designs were 
used to test the capacity of the facility to house the City’s full program of storage, 
administration and public access functions. DHK’s team included a high-density storage 
specialist to address unique project requirements.  

 
Experience with Renovation and Modernization of Occupied Facilities.  

As mentioned above, DHK had worked with UMass Amherst’s campus on a series of 
building system upgrade projects. Each of these projects was surveyed and designed 
during full occupancy, and construction completed either by sequential “limited time” 
construction periods (in the case of residential structures), or through the use of “limited 
impact” construction staging (in the case of academic buildings). Additional examples 
include: 

• Hampton County Sheriff’s Department Perimeter Fence Security  
• Hampton County Sheriff’s Department Door Controls Replacement (IDEC) 

 
• Provided many existing condition reports/design/ca for you DCAMM at the Hampden 

County Sheriff’s House of Correction Department’s two campuses. 
• Provided many existing condition reports/design/ca for the Hampden County Sheriff’s 

House of Correction Department’s two campuses. 
• PFD (Boston) C-11 police Station study/design/ca, Boston, MA – Whole building 

upgrades and Detention wing replacement. 
 

EVALUATION CRITERIA Dmonstrated experience in leading and facilitating projects 
which target high efficiency and climate resiliency in design and systems 

We propose that a comprehensive sustainability overview be undertaken at the onset of each 
project. We see sustainability as an all-encompassing attitude in the design and 
documentation of the project that covers essentially the lifetime of the project – design, 
construction, and occupancy – and addresses all the resources that go into the building and 
operation of a facility. We have made sustainable design part of our foundational ethics, 
binding it to our design process, and finding innovative ways in which to intertwine it into every 
aspect of the buildings and their sites. The design team will explore all sustainable options 
with an eye toward reducing life-cycle costs without introducing additional cost to the project. 
Where additional cost may be incurred, options and cost estimates versus long-term cost 
benefits would be provided to the client for review.  we have completed a number of LEED or 
LEED equivalent certified projects as well as other “certifiable” ones. All of DHK’s projects in 
the City of Boston for the past eight years were done under Article 37 of the Zoning Code, the 
so-called Green Building article.  All of these projects have, of necessity, to be LEED 
“certifiable”. DHK has also completed several LEED certified projects, including recently the 
Whittier Street Health Center, the Levedo Apartment building, and 20 at LUMA, an affordable 
homeownership project. For the Commonwealth of Massachusetts, several of recent projects 
that we completed for the MA Army National Guard meet the Sliver certification level under 
the Army’s SPiRiT program, an equivalent to LEED Silver. Furthermore, DHK is the architect 
of record for a “Net Zero Energy” project for the MWRA, this project is about complete in 
design and has an estimated construction cost of $44 million. We are familiar with the states 
Executive Order 484 and are fully supportive of its goals. 
 
DHK had a design-build project for reconditioning of four beach support facilities at the 
Gateway National Recreation Area in New Jersey that were damaged during Hurricane Sandy 
in 2012.   The project made these facilities resilient against future atmospheric disturbances.  
Additionally, the project included flood resiliency implementation and rehabilitation of six 
beach center structures impacted by the storm at Sandy Hook, where buildings are sited in AE 
and VE flood zones and sustained major damage to structure and MEP systems. Flood 
resiliency was provided in the form of flood venting and relocation of all critical systems above 
the design flood elevation 
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EVALUATION CRITERIA – Familiarity with Commonwealth of MA Public Bidding 
Requirements  
Experience in Managing Bid Public Projects 
Policies and Procedures 

• DHK has made public sector work an important part of its practice. Since the firm’s 
inception, in the late 1970’s, DHK has completed projects for a range of state and 
municipal agencies and authorities, most of them under MGL Chapter 149.  

• We understand the policies and procedures indicated in DCAMM’s House Doctor 
Contract. As it sets forth specific terms and conditions for the scope of services. For 
which have completed many projects which all have been successful. 

• We understand that the designer must prepare studies for building projects under this 
contract, and all studies must be certified by the DCAMM Deputy Commissioner before 
final design can proceed, certified. 

• The DHK team has significant experience in working with local and state officials in 
communities where its projects are located.  Examples of state and municipal agencies 
we have completed projects for are:  

• MA Army National Guard 
• Massachusetts Trial Courts 
• Department of Youth Services 
• The Steamship Authority 
• Massport 
• Boston Water & Sewer Commission 
• Hampden County Sheriff Corrections Department 
• MA Department of Conservation & Recreation 
• DCAMM 
• MBTA 
• Public Facilities Department of Boston and many other State,  

Cities and Town's PFD departments 
• Massachusetts Water Resources Authority (MWRA) 
DHK’s Record in Cost Control with Comparison of Estimated Construction Cost 
Budgets vs. Bid and Final Construction Costs  
DHK’s concern for having projects realistically estimated, such that -- when the projects are 
approved by the Owner -- they represent a true picture of costs that will be incurred, is well-
known. Among the examples that we can offer there is a gamut from very large to small 
projects. One very large project that DHK recently completed as architectural sub-consultant 
to PB for Connecticut Department of Transportation is the Component Change-Out Shop at 
New Haven Rail Yard.  The project’s estimate was $200,000,000, and the contractor’s bid was 
approx. $131,000,000.The Hingham DPW facility at Bare Cove Park is an example of a 
project where, upon estimating with traditional construction the estimate turned out to be too 
high for the Town’s budget, the pre-engineered option budgeted at $8,300,000 was met at the 
end of construction. 
 
Other examples that we can offer are, as follows: 

       Reading (MA) National Guard Maintenance Facility: 
 DHK’s Estimate:     $16,962,290 
 Original Construction Contract:  $15,143,400 
 Final Costs (including change orders): $15,772,494 
 

Boston C-11 Police Station Renovation: 
DHK’s Estimate:     $2,548,688 

 Original Construction Contract:  $2,421,100 
 Final Costs (including change orders): $2,590,100 
Value Engineering 
Value engineering is part and parcel of almost any project that DHK has designed. It is a 
necessary tool to bring in line the scope of the project with the budget. DHK works along with 
the client and the cost estimator to identify early on potential value engineering alternatives. 
We endeavor to obtain the most value within the budget, by identifying equal substitutes, more 
economical alternative materials, simplified building systems, erection sequences and 
methods, and any other strategy that will reasonably accomplish the results sought by the 
client in terms of the performance of its facility. 
Management Structure 
The DHK team will be led by the Vice President of Arnold M. Krockmalnic, the Principal in 
Charge, with Wayne Gething), who will be responsible to you and the design team for the 
structuring, distribution, and supervision of technical and sub-administrative aspects of the 
contract design tasks.  In other words, the Project Manager will assign and monitor the various 
tasks under the contract.  The Project Manager will be responsible for coordinating the design 
team’s technical, performance, schedule, and administrative requirements specific to the 
project.  The Project Manager, along with the sub-task leaders (ex. discipline managers, 
project engineers/architects, etc.), will collaborate in assigning and supervising a sufficient 
number of appropriately skilled staff to ensure timely completion and the highest quality. 
 
References 

Mr. Norman Giebner, 
Assistant Deputy Superintendent Maintenance Manager, 
Support Services  
Hampden County Sheriff’s Department & Correctional 
Center 
413 858 0426 / 413 858 0403 
Norm.Giebner@sdh.state.ma.us 

Anthony Duros, Project Manager 
Massachusetts Trial Courts 
617 366 7324 
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Construction Coordinator II 
Camp Edwards –MA-Facilities Engineering 
508 989 2955 
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DHK Architects



5. Supplemental Response to Evaluation Criteria 

Commonwealth of Massachusetts                                                                                                                                                                                                                                                                                             Page 6 
DSB Form 

 

 

DHK Architects


