



October 4, 2017

JUSTIN GEORGE  
CITY OF MONTEREY, A Government Agency  
580 PACIFIC ST  
MONTEREY, CA 93940

RE: Contract ID: 1231494: 540 & 580 EL DORADO ST

Dear JUSTIN GEORGE,

Enclosed are gas and/or electric agreements for your project located at:

540 & 580 EL DORADO ST, MONTEREY, 93940

This letter summarizes the agreements for this project.

	Non-Refundable Payment	Refundable Option*	50% Discount Option*
Street Lighting	\$3,866.16	\$0.00	\$0.00
Less Credit (Engineering Advance, etc.)	\$2,000.00	\$0.00	\$0.00
<b>TOTAL **</b>	<b>\$1,866.16</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>TOTAL PAYMENT DUE</b>	<b>\$1,866.16</b>	<b>OR</b>	<b>\$1,866.16</b>

\* Only applies to Rule 15 Refundable Amounts. Amount shown is less credit for associated Applicant work.

\*\* The Income Tax Component of Contribution (ITCC) is included in the above charges when applicable.

Changes to the agreement, either to any of the terms or to the amount owing, are not permitted, and any change or interlineations voids the agreement. The payment of any amount less than the full amount shown will be deposited by PG&E, but PG&E will not begin any work on this contract until the amount is paid in full. The contract shall be deemed effective the date a fully executed copy is received by PG&E. Please allow 90 days from PG&E's receipt of the Agreement for construction to commence.

If the agreement is not returned to PG&E within 90 days of the date of this letter, the proposed agreement is canceled and PG&E may need to re-estimate the job.

PG&E is committed to providing timely and efficient service and we look forward to continuing to work with you on this and future projects.

Should you have any questions regarding these contracts, please contact your project manager JoAnn Kooyman at 831-648-3242 or J2K9@pge.com.

To complete your contract ONLINE

- Follow the instructions provided with your electronic contract
- Submit payment at [pge.com/contractpayments](http://pge.com/contractpayments)

Sincerely,

SUSAN SMITH  
SUSAN SMITH  
Service Planning Supervisor

To complete your contract BY MAIL


- Make checks payable to: PGE or Pacific Gas and Electric
- Complete, sign and retain one copy of the agreement for your records
- Complete, sign and return one copy of the agreement with your payment to:  
PG&E CFM/PPC DEPARTMENT  
PO BOX 997340  
Sacramento, CA 95899-7340



Agreement # Ag-7031 - Page 1 of 3

112120289E

Ref: Contract ID: 1231494: 540 & 580



MONTEREY, 93940



**Pacific Gas and Electric Company  
Agreement to Perform  
Tariff Schedule Related Work**

**DISTRIBUTION:**

- ☐ APPLICANT (Original)  
☐ DIVISION (Original)  
☐ ACCTG. SVCS.

**REFERENCES:**

Notification # 112120289  
Contract # 1231494  
ELS-PM # 31335332

**CITY OF MONTEREY, A Government Agency (Applicant) has requested PACIFIC GAS AND ELECTRIC COMPANY, a California corporation (PG&E), to perform the tariff schedule related work as located and described in paragraph 3 herein. PG&E agrees to perform the requested work and furnish all necessary labor, equipment, materials and related facilities required therefor, subject to the following conditions:**

1. Whenever part or all of the requested work is to be furnished or performed upon property other than that of Applicant, Applicant shall first procure from such owners all necessary rights-of-way and/or permits in a form satisfactory to PG&E and without cost to it.
2. Applicant shall indemnify and hold harmless PG&E, its officers, agents and employees, against all loss, damage, expense and liability resulting from injury to or death of any person, including but not limited to, employees of PG&E, Applicant or any third party, or for the loss, destruction or damage to property, including, but not limited to property of PG&E, Applicant or any third party, arising out of or in any way connected with the performance of this agreement, however caused, except to the extent caused by the active negligence or willful misconduct of PG&E, its officers, agents and employees. Applicant will, on PG&E's request, defend any suit asserting a claim covered by this indemnity. Applicant will pay all costs that may be incurred by PG&E in enforcing this indemnity, including reasonable attorneys' fees.
3. The location and requested work are described as follows: (Describe in detail the materials and facilities to be furnished and/or work to be performed by PG&E. If more space is required, use other side and attach any necessary drawings as Exhibits A, B, C, etc):

**LOCATION: 540 & 580 EL DORADO ST MONTEREY, 93940**

**DESCRIPTION OF WORK: Install Streetlight Service Point and/or Circuit (2)**

Engineering & Administrative Costs		<u>\$1,373.94</u>
Streetlight Service - Facilities & Connection	(+)	<u>\$569.71</u>
Total Amount Subject to Allowance	(=)	<u>\$1,943.66</u>
Streetlight Service Point Allowance	(-)	<u>\$170.00</u>
Balance	(=)	<u>\$1,773.66</u>
Re-Engineering Costs	(+)	<u>\$0.00</u>
SL Extnsn and/or Circuit - Trench	(+)	<u>\$554.01</u>
SL Svc Extnsn and/or Circuit - Inspection	(+)	<u>\$645.19</u>
SL Svc Dlrvy Pnt Extn and/or Circuit - Conduit/ Subst	(+)	<u>\$406.41</u>
SL Svc Extnsn and/or Circuit - Riser molding PG&E	(+)	<u>\$576.95</u>
<b>Subtotal</b>	<b>(=)</b>	<b><u>\$3,956.22</u></b>
plus ITCC @ 22.0%	(+)	<u>\$870.37</u>
Streetlight Service Point - Connection Only	(+)	<u>\$0.00</u>
Less Applicant Provided Work:		
Cost beyond Allowance by Applicant	(-)	<u>\$0.00</u>
SL Extnsn and/or Circuit - Trench	(-)	<u>\$554.01</u>
SL Svc Dlrvy Pnt Extn and/or Circuit - Conduit/ Subst	(-)	<u>\$406.41</u>
<b>Total Streetlight Non-Refundable Payment</b>	<b>(=)</b>	<b><u>\$3,866.16</u></b>
Amount shown does not include PG&E Contributions of:		<u>\$395.52</u>
SL Circuit - Luminaries		<u>\$395.52</u>



4. Applicant shall pay to PG&E, promptly upon demand by PG&E, as the complete contract price hereunder, the sum of Three Thousand Eight Hundred Sixty-Six Dollars And Sixteen Cents (\$3,866.16)

Upon completion of requested work, ownership shall vest in: ☒ PG&E ☐ Applicant

Executed this \_\_\_\_\_ day of \_\_\_\_\_

CITY OF MONTEREY, A Government Agency

PACIFIC GAS & ELECTRIC COMPANY

By:   
Applicant  
Hans Uslar

By: SUSAN SMITH  
SUSAN SMITH

Title: Interim City Manager

Title: Service Planning Supervisor

Mailing Address: 580 PACIFIC ST  
MONTEREY, CA 93940



Agreement # Ag-7031 - Page 3 of 3

112120289E

Page 2 of 2



17 (Rev 1/91)  
Service Planning  
33-G/1342-E  
Effective 4/02/91


Recd FEB 18 PM 3:36 CHUCK



6900 Koll Center Pkwy  
Suite 401  
Pleasanton, CA 94566

OAKLAND CA 945

02 FEB 2015 PM 5 L



Cc: City Planning Director; City  
Clerk; City Manager  
City of Monterey  
570 Pacific Ave.  
Monterey, California 93940

93940-288599





AT&T  
2600 Camino Ramon  
4W850L  
San Ramon, CA 94583

1/30/2018

VIA EMAIL

Ms. Anna Horn  
**CONSUMER PROTECTION & SAFETY DIVISION**  
California Public Utilities Commission  
505 Van Ness Avenue  
San Francisco, CA 94102

**RE: AT&T Mobility Site - 10088124 – CCL03398 – SNFCCA0618 – 23625 HOLMAN  
HIGHWAY, MONTEREY, California 93940**

This is to provide the Commission with notice to the provisions of General Order No. 159A of the Public Utilities Commission of the State of California ("CPUC") that:

(a) AT&T Mobility has obtained all site land use approval(s) for the modification of the project listed above described in Attachment A.

A copy of this notification letter is also being provided to the appropriate local governmental agency for its information. Should there be any questions regarding this project, or if you disagree with any information contained herein, please contact me at [ellenmagnie@caldwellcompliance.com](mailto:ellenmagnie@caldwellcompliance.com) or 925-918-5182.

Sincerely,

Attachment

cc: City Planning Director  
City Clerk  
City Manager  
City of Monterey  
570 Pacific Ave., Monterey, California 93940



## ATTACHMENT A

**1-9 Project Location:** Modification  
Site Identification Number: CCL03398  
Project Number: 3701017673  
Site Name: SNFCCA0618  
Site Address: 23625 HOLMAN HIGHWAY, MONTEREY, California  
93940  
County: MONTEREY  
Assessor's Parcel Number: 008-132-011  
Latitude: 36-34-41.7  
Longitude: 121-54-47.9

**10-14 Project Description:**  
Number of Antennae to be installed: 3 antennas total approved at  
51' in height  
Tower Design: BUILDING  
Tower Appearance: BUILDING  
Tower Height:  
A) Structure Height 51  
B) Top of antenna Height 51'  
Building Size(s): N/A

**15 Business addresses of all Governmental Agencies (from permit)**

City of Monterey  
570 Pacific Ave., Monterey, California 93940  
(831) 646-3885

**16 Land Use Approval:** REMOVE AND REPLACE (2) ANTENNAS & INSTALL (1) ADDITIONAL ANTENNA WITH ASSOCIATED RADIO EQUIPMENT. NO INCREASE TO OVERALL HEIGHT OF BUILDING.

**17 If Land Use approval was *not* required:** N/A